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| RFB: 1502-9 NOTICE TO CONTRACTORS

SECTION I: NOTICE TO CONTRACTORS

Project Name: SHILOH UNITY ROAD, PHASE 1

Project Number: RFB 1502-9

Project Location: Shiloh Unity Road in Lancaster, SC

Bid Bond/Security: Required at 5% of the bid amount
Performance Bond: Required at 100% of the bid amount
Payment Bond: Required at 100% of the bid amount
DBE Participation: Encouraged at 5% or greater

Description of Project: Cement Modified Recycled Base, HMA Paving, and Miscellaneous
Related Items on Shiloh Unity Road Phase |

Agency/Owner: Lancaster County, 101 North Main Street, Lancaster, SC 29720
Engineer: INFRASTRUCTURE CONSULTING & ENGINEERING, LLC (ICE): Project Manager, Bill Coleman,

1021 Briargate Circle, Columbia, SC 29210 Phone: 803-822-0333 Email: bill.coleman@ice-eng.com, cell
803-261-5581 Fax: 803-822-0034

Questions: All questions, requests, and correspondence shall be addressed to the Project Manager, Bill
Coleman. All questions concerning the Bid Documents shall be in writing and submitted by February 17,
2020.

Plans and bid documents on File: Lancaster County Procurement Office, INFRASTRUCTURE CONSULTING
& ENGINEERING, LLC (ICE) Columbia, SC

Plan Deposit: Bid Documents may be obtained as a hard copy from the Engineer for $100.00 non-
refundable fee or electronic copy for no charge.

Pre-Bid Conference: There will be no pre-bid conference. Any questions or concerns should be
addressed by email to Bill Coleman, at bill.coleman@ice-eng.com. All questions with answers will be
forwarded to all known plan holders

Bid Closing and Opening: 3:00 PM, February 20, 2020, Bid Submittal: Submit Sealed Bids clearly
marked “RFB-1502-9” with the bidder’s name, address, and South Carolina contractor license number
on the envelope to: Lancaster County Procurement, Attn: Ms. Cathy McDaniel, County Administrative
Building, 1°* Floor, 101 N Main Street, Lancaster, SC 29720”

Substantial Completion: Project will be completed and ready for final inspection on December 31, 2020
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SECTION IlI: GENERAL CONDITIONS AND CONTRACT
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RFB: 1502-9 GENERAL CONDITIONS AND CONTRACT

GENERAL CONDITIONS

1. BID INSTRUCTIONS AND SUBMITTAL:

a.

Bids shall be publicly opened at the time and place as indicated in the Notice to
Contractors.

Sealed bids shall be enclosed and secured in an envelope bearing the markings as
described under Bid Submittals in the Notice to Contractors. Bids shall be addressed to
the Lancaster County Procurement Office, Attention: Ms. Cathy McDaniel, County
Administrative Building, 1°* Floor, 101 North Main Street, Lancaster SC 29720.

Bids shall be submitted no later than 3:00 PM, February 20, 2020, if mailed or hand
delivered in the places and manners as described in paragraph b above and on the date
indicated by the Notice to Contractors. Bids received after these times are considered
late bids. Late bids shall not be considered, unless the delay was caused by improper
handling by the County’s employees.

The County shall not accept responsibility for unidentified bids.

In the event that a bid is unintentionally opened prior to the official time set for the bid
opening, the employee opening such bid shall immediately inform the Procurement
Officer or his/her assistant who shall, in the presence of another of equal rank or above,
immediately contact the vendor submitting the bid.

The vendor so contacted will be informed as to the circumstances and shall be invited to
come to the office of Procurement to reseal and submit or withdraw the bid, if the
vendor elects to reseal and submit the bid, such vendor shall be required to sign, date
and indicate the time of resealing on the bid envelope. If the vendor directs the
Procurement Office to reseal the bid, both the employee making the contact to the
vendor and the owner witness present, shall sign, date and indicate the time of sealing
on the bid envelope.

In the event that the Procurement Office is directed by the vendor to return the bid, a
statement properly witnessed stating the action taken and when, shall be duly filed.

All prices and quotations shall be entered in ink or typewritten and shall remain firm for
no less than sixty (60) days from the date of the bid. Mistakes may be crossed out and
corrections inserted adjacent there to and shall be initialed in ink by the person signing
the bid. The bidder shall insert the net price per stated unit and the extension against
each item, which he/she proposed to deliver. The price shall include in the grand total
column all delivery charges, installation and applicable taxes when necessary.

Bids Will Not Be Considered unless sealed accompanied by a bidder’s bond, for 5
percent (5%) of the amount of the bid. Bid bond will be duly executed by the bidder as
principal & having as surety thereon a surety company licensed to do business in the
State of South Carolina. Successful bidder will be required to furnish a satisfactory
performance & payment bond each in the amount of 100 percent (100%) of the bid.

The County Reserves the Right to accept or reject any & all responses, to waive
technicalities & informalities, to negotiate further with the Contractor of its choice, & to
request additional information, to interview & to make an award deemed in its own
best interest.

SHILOH UNITY ROAD, PHASE 1
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| RFB: 1502-9 GENERAL CONDITIONS AND CONTRACT

All submittals shall become property of the County & is subject to the Freedom of Information
Act (FOIA) regulations.

2. TAXES: When applicable, South Carolina sales tax shall be shown as a separate entry on the
bid total summation. In other words, there shall be a bid subtotal with South Carolina tax
added in to create a grand total. When required, exemption certificates shall be furnished
on forms provided by the vendor.

3. PROPRIETARY INFORMATION: Bidders shall visibly mark as “CONFIDENTIAL” each part of
their bid which considers proprietary information. Price may not be considered confidential
proprietary information.

4. AMBIGUOUS BIDS: Bids which are uncertain as to terms, delivery, quantity, or compliance
with requirements and/or specifications may be rejected or otherwise disregarded.

5. COVENANT AGAINST CONTINGENT FEES: The vendor warrants that no person or selling
agency has been employed or retained to solicit or secure this contract upon an agreement
or understanding for a commission, percentage, brokerage, or contingent fee, excepting
bona fide employees or bona fide established commercial or selling agencies maintained by
the vendor for the purpose of securing business. For breach or violation of this warranty,
Lancaster County shall have the right to annul this contract without liability or in its
discretion to deduct from the contract price or consideration, or otherwise recover the full
amount of such commission, percentage, brokerage, or contingent fee.

6. BIDDER’S QUALIFICATIONS: Bids shall be considered only from bidders who are regularly
established in the business called for and who in the judgment of the Owner are financially
responsible and able to show evidence of their reliability, ability, experience, equipment
supervised by them to render prompt and satisfactory service in the volume called for under
this contract. Bids Will Not Be Considered unless the bidder is legally qualified under the
provisions of the South Carolina Contractor’s Licensing Law (South Carolina Code of Laws
as amended). Interested bidders must be on current SCDOT prequalified prime contractors
list to be eligible for Lancaster County road paving and/grading projects.

7. ACKNOWLEDGEMENT OF AMENDMENTS TO REQUEST FOR BIDS:
a. Bidders shall acknowledge receipt of any amendments to this solicitation either by
signing and returning one (1) copy of the amendment or by letter or by telegram or by
fax, or e-mail and by acknowledging the amendment on the Bid Form.

b. Lancaster County must receive the acknowledgment by the time, date, and at the place
specified for receipt of bids.

8. AFFIRMATIVE ACTION: The successful bidder will take affirmative action in complying with
all Federal and State requirements concerning fair employment, employment of the
handicapped, and concerning the treatment of all employees, without regard or
discrimination by reason of race, color, religion, sex, national origin and/or physical
handicap and to ENSURE EQUAL EMPLOYMENT OPPORTUNITY is provided for as applicable.

9. EXPLANATION TO PROSPECTIVE BIDDERS:
a. Any prospective bidder desiring an explanation or interpretation of this solicitation shall
request it in writing soon enough to allow a reply to reach all prospective bidders before
submission of their bids.

b. Oral explanation and/or instructions given before the award of the contract shall not be
binding.

SHILOH UNITY ROAD, PHASE 1
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RFB: 1502-9 GENERAL CONDITIONS AND CONTRACT

10.

11.

12.

13.

14.

15.

c. Any information given to a prospective bidder pertaining to this solicitation shall be
furnished promptly to other prospective bidders as an amendment, if that information is
necessary in submitting bids or if the lack of it would be prejudicial to other prospective
bidders.

AWARDING POLICY: The County reserves the right to select and award on an individual item
basis, lot (group) basis or an “all or none” basis, whichever the County determines to be
most advantageous. Therefore, individual prices per item must be indicated on the bid
form. Bidders are encouraged to offer discounts for consideration of consolidated award.
Furthermore, the County in determining the lowest responsible bidder on each of the items
shall consider, in addition to the bid prices, the quality, training, suitability and adaptability
of the services required by this solicitation. The County reserves the right to reject or accept
any or all bids and to waive any informalities and/or irregularities thereof.
In the event that identical bids are received on like items, the Procurement Officer, subject
to the approval of the County Administrator, shall award bids by whichever of the following
procedures is deemed most appropriate under the circumstances:

a. Award to the firm whose primary business establishment is physically located:
i. within the boundaries of Lancaster County; and
ii. within the boundaries of the State of South Carolina.
b. If all the above are equal, the County shall award by a toss of a coin with all interested
parties given an opportunity to witness. The County shall have a minimum of two
witnesses for the coin toss.

WITHDRAWAL OF BIDS: Any bidder may withdraw his bid prior to the closing time
scheduled for the receipt of bids. No bid shall be withdrawn for a period of sixty (60) days
after the schedule closing time for the receipt of bids. The County reserves the right to
award contracts for a period of sixty (60) days.

SUBMISSION OF DATA: Each bidder, upon request, shall submit evidence of Liability
Insurance, Workmen’s Compensation (if required), and other data regarding experience
relating to this bid and proposes to satisfy the requirements of this solicitation and
fulfillment of a contract.

ACCIDENTS: The vendor shall hold the County harmless from any and all damages and
claims that may arise by reason of any negligence on the part of the vendor, his agents or
employees in the performance of this contract. In case any action is brought against the
County or any of its agents or employees, the vendor shall assume full responsibility for the
defense thereof. Upon his failure to do so after proper notice, the County reserves the right
to defend such motion and charge all costs thereof to the vendor. The vendor shall take all
precautions necessary to protect the public against injury.

STATEMENT OF COMPLIANCES AND ASSURANCES: By submitting a bid and signing the bid
schedule, vendors are providing written assurance of non-collusion and understanding, and
acceptance of all general and special conditions stated in this contract. In addition, this
signature certifies that the firm or agency represented in the bid submitted complies with all
applicable federal and state laws and regulations.

BIDDERS RESPONSIBILITY: Each bidder shall fully acquaint himself/herself with conditions
relating to the scope and restrictions attending the execution of the work under the
conditions of this bid. It is expected that this will sometimes require on-site observation.
The failure or omission of bidder to acquaint himself/herself with existing conditions shall in
no way relieve the bidder of any obligations with respect to this bid or contract.

SHILOH UNITY ROAD, PHASE 1
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16. FAILURE TO SUBMIT BID: Recipients of this solicitation not responding with a bid should not
return this solicitation unless it specified otherwise. Instead, they should advise the issuing
office by letter or postcard whether they want to receive future consideration for similar
requirements. If a recipient does not submit a bid or fails to respond by submitting a “no
bid” for three (3) consecutive bids for the same commodity, they shall be removed from the
applicable vendor list.

17. EXAMINATION OF RECORDS:

a. The County Administrator of Lancaster County or his duly authorized representative(s)
and/or duly authorized representative(s) from the office of the County Auditor shall,
until three (3) years after final payment under this contract, have access to and the right
to examine any of the Contractors’ directly pertinent books, documents, papers or other
records involving transactions related to this contract.

b. He/She agrees to include in first-tier subcontracts under this contract a clause to the
effect that the County Administrator of Lancaster County or his duly authorized
representative(s), and/or duly authorized representative(s) from the office of the
County Auditor shall, until three (3) years after final payment under the subcontract,
have access to and the right to examine any of the subcontractors’ directly pertinent
books, documents, papers or other records involving transactions related to the
subcontract(s).

18. MATERIALS REQUIRED: Materials required must be in conformity with the specifications
and shall be subject to inspection and approval after delivery, shall comply in quality and
type of material, and method of manufacture with all applicable local or state laws
pertaining thereto. The right is reserved to reject and return at the risk and expense of the
vendor such portions of any shipment which may be defective or fail to comply with
specifications and without validating the remainder of the order.

19. “OR_APPROVED EQUAL” CLAUSES: Certain processes, types of equipment or kinds of
materials are described in the specifications and on the drawings by means of trade names
and catalog numbers. In each instance where this occurs, it is understood and inferred that
such description is followed by the words “or approved equal”. Such method of description
is intended merely as a means of establishing a standard of comparison. However, the
County reserves the right to select the items which, in the judgment of the County, are best
suited to the needs of the County, based on price, quality, service, availability and other
relative factors. Bidders must indicate brand name, model, model number, size, type,
weight, color, etc., of the item bid if not exactly the same as the item specified. Vendor’s
stock number or catalog number is not sufficient to meet this requirement. If any bidder
desires to furnish an item different from that specifically mentioned in the specifications,
he/she shall submit with his bid the information, data, pictures, cuts, designs, etc., of the
material he/she plans to furnish so as to enable the County to compare the material
specified; and, such material will be given due consideration. The County reserves the right
to insist upon and receive the items as specified, if the submitted items do not meet the
County’s standards for acceptance.

20. PATENTS: The vendor shall hold the County, its officers, agents, and employees harmless
from liability of any nature or kind whatsoever, on account of use by the publisher or
author, manufacturer or agent, of any copyrighted or copyrighted composition, secret
process, article or appliance furnished or used under this bid.

SHILOH UNITY ROAD, PHASE 1 PAGE 10
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21. INSTALLATION: Where equipment is called for to be installed under this bid, it shall be
placed, leveled and accurately fastened into place by the vendor. He/she shall be
responsible for obtaining dimensions and other such data which may be required to assure
exact fit to work under another contract or as intended by the County. The vendor shall be
responsible providing an appropriate amount of lead-in to equipment requiring electrical,
water or other basic service. The County will normally be responsible for bringing the
appropriate service to the lead-in. The vendor shall completely remove from the premises
all packing, crating, and other letter due to his/her work. He/she shall also be responsible
for the cost of repair of any damage to existing work which is caused by him/her equipment.

22. GUARANTEE: The vendor shall supply a guarantee for all workmanship for the equipment
the/she is furnishing for a period comparable to the standards in the industry. When defects
or faulty material is discovered during the guarantee period, the vendor shall, immediately,
upon notification by the County, proceed at his/her own expense, to repair or replace the
same, together with any damage to all finishes, equipment, and furnishings that may have
been damaged as a result of the defective equipment or workmanship.

23. PROPER INVOICE: Invoices submitted for payment for goods or services provided under this
Contract, shall contain, as a minimum the following information:

Name of business concern

Contract number or other authorization for delivery of service or property

Complete description

Price and quantity of property or service actually delivered or executed

Name where applicable

Title, telephone number and complete mailing address of responsible official to whom

payment is to be sent; and other substantiating documentation of information as

required by the contract or owner.

hD oo T o

24. CONFLICTS IN SPECIFICATIONS: When contract language or specifications are in conflict, the
Engineer shall choose the language/specification that is applicable to the project condition
covered, and shall generally choose the more stringent, restrictive or costly
language/specification.

25. SERVICE FACILITIES: In considering the services bid upon, the County shall take into
consideration past performance of existing work and installations, service and facilities
provided by the bidder. The bidder shall have available a local organization that is trained in
proper construction methods.

26. S.C. LAW CLAUSE: Upon award of a contract under this bid, the person, partnership,
association, or corporation to whom the award is made must comply with the laws of South
Carolina which require such person or entity to be authorized and/or licensed to do business
in this State. Notwithstanding the fact that applicable statutes may exempt or exclude the
successful bidder from requirements that it be authorized and/or licensed to do business in
this State, by submission of this signed bid, the bidder agrees to subject itself to the
jurisdiction and process of the courts of the State of South Carolina as to all matters and
disputes arising or to arise under the contract and the performance thereof, including any
questions as to the liability for taxes, licenses, or fees levied by the State.

27. COMPETITION: There are no Federal or State laws that prohibit bidders from submitting a
bid lower than a price or bid given to the United States Government. Bidders may bid lower
than the United States Government Contract price without any liability because the State is
exempt from provisions of the Robinson-Pitman Act and other related laws.

SHILOH UNITY ROAD, PHASE 1 PAGE 11
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28. EXCUSABLE DELAY: The Contractor shall not be liable for any excess costs of the failure to
perform the contract arising out of causes beyond the control and without the fault or
negligence of the Contractor. Such causes may include but are not restricted to acts of God
or of the public enemy, acts of the Government in either its sovereign or contractual
capacity, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and
unusually severe weather; but, in every case the failure to perform must be beyond the
control and without the fault or negligence of Contractor. If the failure to perform is caused
by the default of a subcontractor, and if such default arises out of causes beyond the control
of both the Contractor and subcontractor, and without the fault or negligence of either of
them, the Contractor shall not be liable for any excess costs or failure to perform, unless the
supplies or services to be furnished by the subcontractor were obtainable from other
sources in sufficient time to permit the Contractor to meet the required delivery schedule.

29. ASSIGNMENT: No contract may be assigned, sublet, or transferred without a written
consent of the Procurement Officer.

30. SPECIFICATIONS: Any deviation from specifications indicated herein must be clearly pointed
out; otherwise, it will be considered that items offered are in strict compliance with these
specifications, and the successful bidder shall be held responsible thereof.

31. INCORPORATION BY REFERENCE: The contents of this Request for Bids, including all
drawings, attachments, specifications, and any addenda, will become part of the contract
for this Project.

32. PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND

IMPROVEMENTS:

a. The Contractor shall preserve and protect all structures, equipment, and vegetation
(such as grass, trees, and shrubs) or on or adjacent to the work sites, which are not to be
removed and which do not unreasonably interfere with the work required under this
contract. The Contractor shall only remove trees when specifically authorized to do so
and shall avoid damaging vegetation that will remain in place. If any limbs or branches
of trees are broken during contract performance, or by any careless operation of
equipment, or by workman, the Contractor shall trim those limbs or branches with a
clean cut and paint the cut with tree pruning compound as directed by the Engineer.

b. The Contractor shall protect from damage all existing improvements and utilities at or
near the work site and on adjacent property of a third party, the locations of which are
known to or should be known by the Contractor. The Contractor shall repair any
damage to those facilities, including those that are the property of a third party resulting
from failure to comply with the requirements of this contract or failure to exercise
reasonable care in performing the work. If the Contractor fails or refuses to repair the
damage promptly, the County representatives(s) may recommend that the necessary
work be performed and charge the cost to the Contractor.

33. BID_FORMS: Documentation contained in Section “V” shall be completed and submitted
along with the Proposal. A bid bond as required by these General Conditions shall also be
included.

34. TERMINATION: Subject to the provisions below, the contract may be terminated by the
Procurement Officer providing a thirty (30) day advance notice in writing is given to the
Contractor.

a. Termination for Convenience. In the event that this contract is terminated or cancelled
upon request and for the convenience of the County without the required thirty (30)
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day advance notice, then the County shall negotiate reasonable termination costs, if
applicable.

b. Termination for Cause. Termination by the County for cause, default or negligence on
the part of the Contractor shall be excluded from the foregoing provisions; termination
costs, if any, shall not apply. The thirty (30) day advance notice requirement is waived
and the default provision in this bid shall apply.

35. SAFETY AND PROTECTION: Contractor shall be solely responsible for initiating, maintaining
and supervising all safety precautions and programs in connection with the Work.
Contractor shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury or loss to all persons on the Site or who may
be affected by the Work, all the Work and materials and equipment to be incorporated
therein, whether in storage on or off the Site; and other property at the Site or adjacent
thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities,
and Underground Facilities not designated for removal, relocation, or replacement in the
course of construction. Contractor shall comply with all applicable Laws and Regulations
relating to the safety of persons or property, or to the protection of persons or property
from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such
safety and protection. Contractor shall notify owners of adjacent property and of
Underground Facilities and other utility owners when prosecution of the Work may affect
them, and shall cooperate with them in the protection, removal, relocation, and
replacement of their property.

36. SECURITY REQUIRED:
a. Bid Security — Each Bid must be accompanied by a Bid Bond acceptable to the County.
Bid Bonds must be issued by a corporate surety registered and authorized to do
business in the State of South Carolina. Bid Bonds shall be payable to the County, shall
be for at least five (5%) percent of the total amount of the Bid, and shall serve as a
guarantee deposit that the bid will be carried out to the complete satisfaction of the
County.

b. Forfeiture of Bid Security — Nonperformance by the successful Bidder, or its failure to
execute the Contract and meet performance and payment bond requirements and
insurance requirements within five (5) calendar days after issuance of Notice of Award,
shall result in its bid security being forfeited as liquidated damages, and the Notice of
Award and Contract will be rescinded and awarded to another Bidder. Withdrawal or
attempted withdrawal of a Bid after the closing date and time but prior to sixty (60)
calendar days after the closing date may also result in forfeiture of bid security.

c. Return of Bid Security — Bid security will be returned to all bidders after the successful
Bidder has executed the Contract and delivered all required bonds and insurance
certificates. Unsuccessful Bidders will not be entitled to any interest earnings on
returned funds.

d. Payment and Performance Security

i. The successful Bidder shall provide Performance and Payment Bonds, in a form
satisfactory to the County (see Attached “Sample Forms”), in the following amounts
no later than at the time of execution of the Contract:
e Payment Bond: 100% of the total amount of the Contract.
e Performance Bond: 100% of the total amount of the Contract.

ii. The aforesaid Payment and Performance Bonds must be issued by a corporate surety
registered and authorized to do business in South Carolina and must be counter-
signed by a licensed, authorized South Carolina agent.
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iii. Attorneys-in-fact who sign Bid Bonds or Performance Bonds must file with each Bond
a certified and effective, dated copy of their power of attorney.

iv. The time to be covered by the Performance Bond shall commence on the date of
execution of any contract resulting from this RFB and terminate upon final payment
to Bidder by County. The time to be covered by the Payment Bond shall commence
on the date of execution of any contract resulting from this RFB and terminate
twelve (12) months after the date of final acceptance of the Work by the County.

v. Contractor shall execute the attached Form of Agreement upon contract award.

37. CHANGE ORDER:

a. A Change Order is a written order to the Contractor, signed by the authorized County
representative, directing changes in the work within the provisions of the Contract.

b. A Change Order is used to change contract quantities for items with unit prices, provide
for incentives, penalties, and adjustments for unit price items as provided in the original
Contract, delete contract items, and revise contract time.

c. A Change Order may include written agreement made and entered into by and between
the Contractor and the Owner, covering alterations and unforeseen work incidental to
the proper completion of the project, when such work is paid for at an agree unit or
lump sum price. Such Change Order becomes a, part of the Contract when approved
and properly executed.

38. PERMITS/LICENSING: It shall be the responsibility of the contractor to comply with County
Ordinances by securing necessary permits and licenses.

39. ENVIRONMENTAL MANAGEMENT: Vendor/Supplier/Contractor will be responsible for
complying with all federal, state, and local environmental regulations relating to
transportation, handling, storage, spillage and any other aspect of providing the services
specified herein, as applicable.

40. SITE INSPECTION:

a. The bidder is expected to have become familiar with and take into consideration, site
conditions which may affect the work and to check all dimensions at the site.

b. Each bidder shall acquaint themselves thoroughly as to the character and nature of the
work to be done. Each bidder furthermore shall make a careful examination of the site
of the work and inform themselves fully as to the difficulties to be encountered in
performance of the work, the facilities for delivering, storing and placing materials and
equipment and other conditions relating to construction and labor.

c. The bidder shall examine the premises and the site and compare them with any
applicable drawings and specifications. He/she shall familiarize themselves with the
existing conditions such as obstructive area levels and any problems related to erecting
the required systems.

d. No plea of ignorance of conditions that exist or may hereafter exist on the site of the
work, or difficulties that may be encountered in the execution of the work, as a result of
failure to make necessary investigations and examinations, will be accepted as an
excuse for any failure or omission on the part of the Contractor to fulfill in every detail
all the requirements of the contract documents and to complete the work for the
consideration set forth therein, or as a basis for any claim whatsoever.

e. Insofar as possible, the Contractor, in carrying out his/her work, must employ such
methods or means as will not cause interruption of or interference with the work of any
other Contractor, or County personnel at the site.
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BID BOND
KNOW ALL MEN BY THESE PRESENTS, that we ,as
Principal, a (___corporation, __ partnership, ___individual) duly authorized by law to do business as a
construction contractor in the State of South Carolina, and , as

Surety, a corporation duly authorized to transact surety business under the Law of the state of South

Carolina, are held and firmly bound unto Lancaster County as oblige, in the penal sum of:

Five Percent (5%) of the Bid Amount

for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by

these presents.
WHEREAS, the Principal has submitted a bid for the project named:
SHILOH UNITY ROAD, PHASE 1 (PROJECT #1502-9)
NOW, THEREFORE, if the Oblige shall accept the bid of the Principal and the Principal shall enter into a
Contract with the Oblige in accordance with the terms of such bid, and give such bonds as may be

specified in the bidding or Contract Documents with good and sufficient surety acceptable to the Oblige,

then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this day of , 2020
PRINCIPAL SURETY
(Seal) (Seal)
Bidder's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature and Title Signature and Title

(Attach Power of Attorney)

Attest: Attest:
Signature and Title Signature and Title

Note: A copy of the agent’s Power of Attorney for the Surety Company must be attached to this bond form.
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FORM OF AGREEMENT

BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT

THIS AGREEMENT is by and between LANCASTER COUNTY (“Owner”) and

(“Contractor”).

Owner and Contractor hereby agree as follows:

ARTICLE 1 - WORK

Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally
described as follows: Cement Modified Recycled Base, HMA Paving, and Miscellaneous Related Items on Shiloh
Unity Road in Lancaster, SC.

ARTICLE 2 — THE PROJECT
2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is generally
described as follows:

SHILOH UNITY ROAD, PHASE 1 (PROJECT #1502-9)

ARTICLE 3 — ENGINEER

3.01 The Project has been designed by INFRASTRUCTURE CONSULTING & ENGINEERING, LLC (ICE), (Engineer),
which is to act as Owner’s representative, assume all duties and responsibilities, and have the rights and
authority assigned to Engineer in the Contract Documents in connection with the completion of the Work in
accordance with the Contract Documents.

ARTICLE 4 — CONTRACT TIMES
4.01 Time of the Essence
a. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final
payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Dates for Substantial Completion and Final Payment
a. The project will be completed December 31, 2020 and be ready for final payment in accordance with
the General Conditions on or before the above dates.

4.03 Liquidated Damages

a. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that
Owner will suffer financial loss if the Work is not completed within the times specified in Paragraph
4.02 above, plus any extensions thereof allowed in accordance with the General Conditions. The parties
also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration preceding
the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of
requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as
a penalty), Contractor shall pay Owner $500.00 for each day that expires after the time specified in
Paragraph 4.02 above for Substantial Completion until the Work is substantially complete. After
Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work
within the Contract Time or any proper extension thereof granted by Owner, Contractor shall pay
Owner $500.00 for each day that expires after the time specified in Paragraph 4.02 for completion and
readiness for final payment until the Work is completed and ready for final payment.

ARTICLE 5 — CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an
amount in current funds equal to the sum of the amounts determined in the bid documents:
a. For all Work other than Unit Price Work, a lump sum of: $§ N/A
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All specific cash allowances are included in the above price.
b. For all Unit Price Work, an amount equal to the sum of the established unit price for each.

c. Forall Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.

ITEM UNIT EXTENDED

NO DESCRIPTION UNIT | QUANTITY PRICE PRICE
1 Mobilization LS 1

2 Traffic Control LS 1

3 Cement Modified Recycled Base (10" uniform) Method A SY 113,736
4 Portland Cement for Cement Modified Recycled Base (55 LBS/SY) TON 3,128
5 Maintenance Stone TON 50

6 HMA Surface Course Type C (liquid included) 2" Uniform SY 6,420
7 HMA Surface Course Type E (liquid included) 75 LBS/SY SY 109,187
8 HMA Surface Course Type C (liquid included) 175 LBS/SY SY 109,187
9 Permanent Vegetation ACRE 14
10 Permanent Raised Yellow Markers Bi-Di 4 "x 4" EACH 819
11 Permanent Construction Signs (ground mounted) Schedule E SF 432
12 Permanent Construction Signs (ground mounted) Schedule C SF 380
13 Loose Stone/25MPH SF 68
14 15” HDPE LF 24
15 18” HDPE LF 24
16 15” RCP Class Il LF 24
17 18” RCP Class Il LF 48
18 24” RCP Class Il LF 64
19 30” RCP Class IlI LF 36
20 36” RCP Class IlI LF 68
21 72" RCP Class Il LF 16
22 Catch Basin Type 9 EA 1

23 Street Sign EA 16
24 Sales Tax Signs EA 4

25 Silt Fence LF 500
26 24" White Solid Lines (Stop) FDP LF 228
27 24" White Solid Lines (Stop) Thermoplastic-125 milo LF 228
28 4" White Solid Lines (Pavement Edge Lines) FDP LF 245,670
29 4" White Solid Lines (Pavement Edge Lines) Thermoplastic-90 mil LF 81,890
30 4" Yellow Solid Lines (No Passing Zone) FDP LF 245,670
31 4" Yellow Solid Lines (No Passing Zone) Thermoplastic-90 Mil LF 81,890
32 Riprap TON 20
33 57 Stone TON 20
34 Rumble Strips MILE 7.5
35 STOP AHEAD Thermoplastic 125 Mil EA 2

36 Borrow cY 7,000
37 MT3 Leading End Treatment TL3 EA 26
38 MGS3 GR Standard Shoulder LF 5,262.5
39 Pre-mash Trailing W-Beam Type B 12.5” EA 10
40 MTBB Mash Thrie-Beam Barrier Connector EA 4
41 Thrie-Beam LF 100

(Grand Total in Words)

The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are based on estimated quantities. As
provided in the General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities and
classifications are to be made by Engineer as provided in of the General Conditions.
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ARTICLE 6-- PAYMENT PROCEDURES

6.01  Submittal and Processing of Payments
Contractor shall submit Applications for Payment in accordance with the General Conditions.
Applications for Payment will be processed by Engineer as provided in the General Conditions.

6.02  Progress payments; Retainage
a. Owner shall make progress payments because of the Contract Price based on Contractor’s
Applications for Payment on or about the 15th day of each month during performance of
the Work as provided in Paragraph 6.02.A.1 below. All such payments will be measured by
the schedule of values established as provided in the General Conditions (and in the case of
Unit Price Work based on the number of units completed) or, in the event there is no
schedule of values, as provided in the General Requirements.

b. Prior to Substantial Completion, progress payments will be made in an amount equal to the
percentage indicated below but, in each case, less the aggregate of payments previously
made and less such amounts as Engineer may determine or Owner may withhold, including
but not limited to liquidated damages, in accordance with the General Conditions.

c. 95 percent of Work completed (with the balance being retainage). If the Work has been 50
percent completed as determined by Engineer, and if the character and progress of the
Work have been satisfactory to Owner and Engineer, then as long as the character and
progress of the Work remain satisfactory to Owner and Engineer, there will be no additional
retainage; and

d. 95 percent of cost of materials and equipment not incorporated in the Work (with the
balance being retainage).

e. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total
payments to Contractor to 95 percent of the Work completed, less such amounts as
Engineer shall determine in accordance with the General Conditions and less 95 percent of
Engineer’s estimate of the value of Work to be completed or corrected as shown on the
tentative list of items to be completed or corrected attached to the certificate of Substantial
Completion.

6.03  Final Payment
a. Upon final completion and acceptance of the Work in accordance with the General
Conditions, Owner shall pay the remainder of the Contract Price as recommended by
Engineer.

ARTICLE 7 - INTEREST
7.01  All moneys not paid when due as provided in the General Conditions shall bear interest at the
rate of 12 percent per annum.

ARTICLE 8 — CONTRACTOR RESPONSIBILITIES
8.01 Inorder to induce Owner to enter into this Agreement, Contractor makes the following
representations:
a. Contractor has examined and carefully studied the Contract Documents and the other
related data identified in the Bidding Documents.

b. Contractor has visited the Site and become familiar with and is satisfied as to the general,
local, and Site conditions that may affect cost, progress, and performance of the Work.

c. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and
Regulations that may affect cost, progress, and performance of the Work.
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d.

ARTICLE 9 -
9.01 Con
a.

b.

C.

Contractor does not consider that further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract Price, within
the Contract Times, and in accordance with the other terms and conditions of the Contract
Documents.

Contractor is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work as indicated in the Contract Documents.

Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.

The Contract Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for performance and furnishing of the Work.

CONTRACT DOCUMENTS
tents
The Contract Documents consist of the following:

This Agreement

Performance bond

Payment bond

General Conditions

Standard Specifications and Drawings as referenced in the bid documents.

The contents of the Request for Bids, including all drawings, attachments, specifications,
special provisions, supplemental specifications and any addenda

Drawings consisting of 0 pages.

Addenda (numbers0to ____, inclusive).

Exhibits to this Agreement (enumerated as follows):
Contractor’s Bid

The following which may be delivered or issued on or after the Effective Date of the
Agreement and are not attached hereto:

Notice to Proceed
Work Change Directives.
Change Orders.

The documents listed in paragraph 9.01.an are attached to this agreement (except as
expressly noted otherwise above)

There are no contract documents other than those listed in this Article 9.

The contract documents may only be amended, modified, or supplemented as provided in
the General Conditions.

ARTICLE 10 — MISCELLANEOUS
10.01 Terms

a.

Terms used in this Agreement will have the meanings stated in the General Conditions and
the Supplementary Conditions.
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10.02 Assignment of Contract

a. No assignment by a party hereto of any rights under or interests in the Contract will be
binding on another party hereto without the written consent of the party sought to be
bound; and, specifically but without limitation, moneys that may become due and moneys
that are due may not be assigned without such consent (except to the extent that the effect
of this restriction may be limited by law), and unless specifically stated to the contrary in any
written consent to an assignment, no assignment will release or discharge the assignor from
any duty or responsibility under the Contract Documents.

10.03 Successors and Assigns
a. Owner and Contractor each binds itself, its partners, successors, assigns, and legal
representatives to the other party hereto, its partners, successors, assigns, and legal
representatives in respect to all covenants, agreements, and obligations contained in the
Contract Documents.

10.04 Severability
a. Any provision or part of the Contract Documents held to be void or unenforceable under
any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue
to be valid and binding upon Owner and Contractor, who agree that the Contract
Documents shall be reformed to replace such stricken provision or part thereof with a valid
and enforceable provision that comes as close as possible to expressing the intention of the
stricken provision.

10.05 Contractor’s Certifications
a. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this Paragraph
10.05:
1. “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process or in the Contract
execution;

2. “Fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c)
to deprive Owner of the benefits of free and open competition;

3. “Collusive practice” means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish Bid prices at
artificial, non-competitive levels; and

4. “Coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or affect
the execution of the Contract.

10.06 Warranty
The Contractor agrees to a one-year warranty against defects, failures etc. caused by
materials and workmanship, beginning on the date of final acceptance of punch list.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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IN WITNESS, WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have

been delivered to Owner and Contractor. All portions of the Contract Documents have been signed or

have been identified by Owner and Contractor or on their behalf.

This Agreement will be effective on

,2020 (which is the Effective Date of the Agreement).

OWNER: CONTRACTOR
Lancaster County, South Carolina

By: By:

Title: Title:

(If Contractor is a corporation, a partnership, or a
joint venture, attaches evidence of authority to
sian.)

Attest: Attest:
Title: Title:

Address for giving notices:
101 North Main Street

Address for giving notices:

Lancaster SC 29720

(If Owner is a corporation, attach evidence of authority to sign. If
Owner is a public body, attach evidence of authority to sign and
resolution or other documents authorizing execution of this

Agreement.)

License No.:

(Where applicable)

Agent for service of process:

1
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that , as Principal,

hereinafter called Contractor, and , as Surety, hereinafter

called Surety, are held and firmly bound unto Lancaster County, 101 North Main Street, Lancaster, SC 29720, as

oblige, hereinafter called Owner, in the amount of: Dollars

($ ), for the payment whereof Contractor and Surety bind themselves, their heirs, executors,

administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has entered into a certain contract with the Owner, dated day of ,
2020, for the construction of SHILOH UNITY ROAD, PHASE 1 (PROJECT #1502-9), in accordance with the Drawings
and Specifications prepared by INFRASTRUCTURE CONSULTING & ENGINEERING, LLC, which contract is by

reference made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall promptly and faithfully
perform said Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the Owner.

Whenever Contractor shall be, and declared by Owner to be in default under the Contract, the Owner having
performed Owner’s obligations there under, the Surety may promptly remedy the default, or shall promptly:
1) Complete the Contract accordance with its terms and conditions, or

2) Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon
determination by Surety of the lowest responsible bidder, or, if the Owner elects, upon determination by the
Owner and the Surety jointly of the lowest responsible bidder, arrange for a contract between such bidder
and Owner, and make available as Work progresses (even though there should be a default or a succession
of defaults under the contract or contracts of completion arranged under this paragraph) sufficient funds to
pay the cost of completion less the balance of the contract price; but not exceeding, including other costs
and damages for which Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “balance of the contract price”, as used in this paragraph, shall mean the total amount payable by
Owner to Contractor under the Contract and any amendments thereto, less the amount properly paid by
Owner to Contractor.

Any suit under this bond must be instituted before the expiration of two (2) years from the date on which final
payment under the Contract falls due.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the Owner named
herein or the heirs, executors, administrators or successors of the Owner.

Signed and sealed this day of , 2020
PRINCIPAL SURETY
(Seal) (Seal)
Bidder's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature and Title Signature and Title

(Attach Power of Attorney)

Attest: Attest:
Signature and Title Signature and Title
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that , as

Principal, hereinafter called Contractor, and , as

Surety, hereinafter called Surety, are held and firmly bound unto Lancaster County, 101 North Main Street,
Lancaster, SC 29720, as oblige, hereinafter called Owner, in the amount of:

Dollars ($ ), for the payment whereof Contractor

and Surety bind themselves, their heirs, executors, administrators, successors, and assigns, jointly and severally,

firmly by these presents.

WHEREAS, Principal has entered into a certain contract with the Owner, dated day of

2020, for the construction of: SHILOH UNITY ROAD, PHASE 1 (PROJECT #1502-9), in accordance with the Drawings
and Specifications prepared by: INFRASTRUCTURE CONSULTING & ENGINEERING, LLC (ICE): which contract is

by reference made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal shall promptly make
payment to all claimants as hereinafter defined, for all labor and material used or reasonably required for use in the
performance of the Contract, then this obligation shall be void; otherwise it shall remain in full force and effect,
subject, however, to the following conditions:

1. Aclaimant is defined as one having a direct contract with the Principal or with a Subcontractor of the Principal for labor,
material, or both, used or reasonably required for use in the performance of the Contract, labor and material being
construed to include that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment
directly applicable to the Contract.

2. The above named Principal and Surety hereby jointly and severally agree with the Owner that every claimant as herein
defined, who has not been paid in full before the expiration of a period of ninety (90) days after the date on which the last
of such claimant’s work or labor was done or performed, or materials were furnished by such claimant, may sue on this
bond for the use of such claimant, prosecute the suit to final judgment for such sum or sums as may be justly due
claimant, and have execution thereon. The Owner shall not be liable for the payment of any costs or expenses of any
such suit.

3. No suit or action shall be commenced hereunder by any claimant:

a) Unless claimant, other than one having a direct contract with the Principal, shall have given written notice to any two of
the following: the Principal, the Owner, or the Surety above named, within ninety (90) days after such claimant did or
performed the last of the work or labor, or furnished the last of the materials for which said claim is made, stating with
substantial accuracy the amount claimed and the name of the party to whom the materials were furnished, or for whom
the work or labor was done or performed. Such notice shall be served by mailing the same by registered mail or
certified mail, Postage prepaid, in an envelope addressed to the Principal, Owner, or Surety, at place where an office is
regularly maintained for the transaction of business, or served in any manner in which legal process may be served in
the state in which the aforesaid project is located, save that such service need not be made by a public officer.

b) After the expiration of one (1) year following the date on which Principal Ceased Work on said Contract, it being
understood, however, that if any limitation embodied in this bond is prohibited by any law controlling the construction
hereof such limitation shall be deemed to be amended so as to be equal to the minimum period of limitation permitted
by such law.

4. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder,
inclusive of the payment by Surety of mechanics’ liens which may be filed of record against said improvement, whether or
not claim for the amount of such lien be presented under and against this bond.

Signed and sealed this day of , 2020
PRINCIPAL SURETY
(Seal)

Bidder's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:

Signature and Title Signature and Title

(Attach Power of Attorney)
Attest: Attest:
Signature and Title Signature and Title
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SECTION Illl: SPECIAL PROVISIONS
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SPECIAL PROVISIONS

PROJECT NUMBER COUNTY

RFB 1502-9 LANCASTER

This project is to be constructed under the South Carolina Department of Transportation’s Specifications for
Highway Construction Edition of 2007, the South Carolina Department of Transportation’s 2004 Construction
Manual, and the Supplemental Technical Specifications and Standard Drawings in effect at the time of the letting,
and the following Special Provisions.

DEFINITION AND TERMS:

Delete Paragraph 101.3.27, (the) Engineer, of the 2007 Version of the Standard Specifications for Highway
Construction in its entirety and replace with the following:

Lancaster County, acting directly or through his duly authorized representative, such representative acting
within the scope of particular assigned duties or authority. On this Project the firm of INFRASTRUCTURE
CONSULTING & ENGINEERING, LLC (ICE): shall function as the Engineer’s duly authorized representative
with authority as described in Section 105, “CONTROL OF WORK”, of the Standard Specifications for Highway
Construction, latest Edition.

The project Owner is LANCASTER COUNTY. In the specifications where the terms “SCDOT” or
“Department” or other like terms are used to describe the facility Owner, it shall be interpreted as

meaning Lancaster County, as appropriate.

Add “Notice-to-Proceed” to Section 101 as follows:

Notice-to-Proceed. A written notice to the Contractor fixing the date on which the Contract Time will
commence to run and on which the Contractor may start to perform obligations under the Contract
Documents.

It is the intentions of the owner to have the Contractor begin work on this project as soon as practical. The
owner anticipates that an award and contract will be issued within two weeks after bids are received. The
owner will require that the completed contract, bonds, insurance and other information required by the
contract shall be completed within two weeks after bids are received.

ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION:
See attached Supplemental Specification dated January 1, 2018 on page 41.

SUBSTANTIAL COMPLETION OF WORK:
Substantial Completion of Work is the point in the project when work has been constructed to the
typical section in the Plans over the entire length of the project including tie-ins, all pay items have been
installed in reasonable conformance with the plans and specifications over the entire length of the
project and all lanes of traffic are open to the public in their final configuration with the final
applications of thermoplastic and raised pavement markers with the only remaining work to be
performed being punch list items.

Contractor shall have the work substantially complete on December 31, 2020
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STANDARD DRAWINGS:
The Bidders are hereby advised that this project shall be constructed using the SCDOT 2013 Standard
Drawings with all updates effective at the time of the letting. The Standard Drawings are available for
download at http://www.scdot.org/doing/sd_disclaimer.shtml. All drawings that are updated are labeled
with their effective letting date in red.

The Standard Drawings are available to purchase through the SCDOT Engineering Publications Sales Center.
The Engineering Publication Sales Center is located in Room G-19 (basement level) of the SCDOT
Headquarters Building, 955 Park Street, Columbia, South Carolina.

All references in the plans, standard specifications, supplemental specifications, supplemental technical
specifications or special provisions to drawings under the previous numbering system are hereby updated to
the new drawing numbers. Refer to sheets 000-205-01 through 000-205-07 to find new drawing numbers
when looking for references to older drawing numbers.

STANDARD DRAWING ERRATA:
The Bidders are hereby advised that the following note changes apply to the published Standard
Drawin

gs

On sheet 000-205-05, add the following information under the columns below:
OLD DRAWING NAME NEW DRAWING NAME
720-905-01 to 720-905-05 720-901-01 to 720-993-32

On sheet 605-005-05, replace entire text of General Note #4 with the following text:
4. The square footage of sign panels attached to 274” x 2)5” 12-gauge sign support secured to a
3” x 3” 7-gauge breakaway anchor shall not exceed 20 square feet.

On sheet 610-005-00, revise the following information as noted below:
Add (OPTIONAL) underneath “TRUCK MOUNTED ATTENUATOR” adjacent to the illustration.

A chart, entitled “Truck Mounted Attenuator”, displaying the minimum length of buffer space required
when a truck mounted attenuator is not utilized.

The buffer area illustration has been updated to illustrate the requirements necessary when a truck
mounted attenuator is utilized and the requirements necessary when a truck mounted attenuator is not
utilized.

Underneath the section entitled “PORTABLE TRUCK MOUNTED ATTENUATOR”, update Note 4 to read
as follows:

A trailer mounted advance warning arrow panel may be utilized in advance of the work area when this
traffic control setup is utilized for asphalt concrete placement operations.

On sheet 610-405-00, revise the following information as noted below:
Add (OPTIONAL) underneath “LEAD VEHICLE” adjacent to the illustration.

The “WORK VEHICLE” signing requirements have been updated. When the “LEAD VEHICLE” is omitted,
the first “WORK VEHICLE” in the work train will also include the signing requirements specified for
the “LEAD VEHICLE” in addition to the standard signing requirements for the “WORK VEHICLE".

Note 2 of the “Operation Notes” have been updated to describe the requirements for the “WORK
VEHICLE” when the “LEAD VEHICLE” is omitted from the work train.

On sheet 720-305-00, delete the entire note directly above main detail: ¥
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d lcexists the dri - hould—

On sheet 720-405-00 section B replace dimension 2’-6” maximum with:
2[_6"
minimum

On sheet 720-901-01 replace note 5.04 with:

5.04 When a mid-block crossing is required, consider mid-block staggered crossing (720-955-41) to
encourage eye contact between the pedestrian and the oncoming traffic. Always angle the stagger so
that the pedestrian travels through the refuge facing the oncoming traffic.

On sheet 722-305-00 Detail 4 replace note “French Drain see note 21” with:
French Drain see note 4.5.

On sheet 722-305-00 table 722-305A, 41"

Delete {SF}

column, change the following:

Replace text “up to 36” with “up to 3'’X3" “
Replace text “larger than 36” with “larger than 3'X3"”

On sheet 804-105-00 Title Block replace text “Rirap (Bridge End)” with:
Riprap (Bridge End)

On sheet 805-325-00 detail 2 replace text “rectangular washers (FWR03)
See 805-005-00” with:
“rectangular washers (FWR03) See 805-090-00"

On sheet 805-325-00 change text of note 5 to the following:

5. For project specific requirements such as additional offset blocks, extra length posts, and post
attachment details, see Project Plans. Include all costs of project specific requirements in the Guardrail
Thrie-Beam Bridge Connector pay item.

On sheet 805-330-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00" with:
“rectangular washers (FWR03) See 805-090-00"

On sheet 805-330-00 change text of note 4 to the following:

4. For project specific requirements such as additional offset blocks, extra length posts, and post
attachment details, see Project Plans. Include all costs of project specific requirements in the Guardrail
Thrie-Beam Bridge Connector pay item.

On sheet 805-510-00 detail 3 replace guardrail base plate note with the following:
See standard drawings 805-655-xx for guardrail base plate options.

On sheet 805-655-M1 replace note 30.4 with the following:

304Install adhesive anchors to a depth sufficient to develop a minimum factored (reduced)
ultimate tensile capacity of 21 kips per anchor bolt. Increase minimum embedment shown in detail

4 as required by adhesive manufacturer’s recommendations for the existing material properties,
anchor bolt pattern, edge conditions, and any other design reduction.

On sheet 805-811-01 Type 11A barrier wall reinforcement add the following note:
Provide reinforcement equal to the stem reinforcement and bending details shown for the Type 11B
concrete barrier (drawing 805-811-02).
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On sheet 000-205-05, add the following information under the columns below:
OLD DRAWING NAME NEW DRAWING NAME
720-905-01 to 720-905-05 720-901-01 to 720-993-32

On sheet 605-005-05, replace entire text of General Note #4 with the following text:
4. The square footage of sign panels attached to 2%5” x 2)5” 12-gauge sign support secured to a
3” x 3” 7-gauge breakaway anchor shall not exceed 20 square feet.

On sheet 610-005-00, revise the following information as noted below:
Add (OPTIONAL) underneath “TRUCK MOUNTED ATTENUATOR” adjacent to the illustration.

A chart, entitled “Truck Mounted Attenuator”, displaying the minimum length of buffer space required
when a truck mounted attenuator is not utilized.

The buffer area illustration has been updated to illustrate the requirements necessary when a truck
mounted attenuator is utilized and the requirements necessary when a truck mounted attenuator is not
utilized.

Underneath the section entitled “PORTABLE TRUCK MOUNTED ATTENUATOR”, update Note 4 to read
as follows:

A trailer mounted advance warning arrow panel may be utilized in advance of the work area when this
traffic control setup is utilized for asphalt concrete placement operations.

On sheet 610-405-00, revise the following information as noted below:
Add (OPTIONAL) underneath “LEAD VEHICLE” adjacent to the illustration.

The “WORK VEHICLE” signing requirements have been updated. When the “LEAD VEHICLE” is omitted,
the first “WORK VEHICLE” in the work train will also include the signing requirements specified for
the “LEAD VEHICLE” in addition to the standard signing requirements for the “WORK VEHICLE”".

Note 2 of the “Operation Notes” have been updated to describe the requirements for the “WORK
VEHICLE” when the “LEAD VEHICLE” is omitted from the work train.

On sheet 720-305-00, delete the entire note directly above main detail: ¥
” i exists, thedri e chould_

On sheet 720-405-00 section B replace dimension 2’-6” maximum with:
2[_6"
minimum

On sheet 720-901-01 replace note 5.04 with:

5.04 When a mid-block crossing is required, consider mid-block staggered crossing (720-955-41) to
encourage eye contact between the pedestrian and the oncoming traffic. Always angle the stagger so
that the pedestrian travels through the refuge facing the oncoming traffic.

On sheet 722-305-00 Detail 4 replace note “French Drain see note 21” with:
French Drain see note 4.5.

On sheet 722-305-00 table 722-305A, 4th

Delete {SF}

column, change the following:

Replace text “up to 36” with “up to 3'’X3" “

Replace text “larger than 36” with “larger than 3’X3"”
On sheet 804-105-00 Title Block replace text “Riprap (Bridge End)” with:
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Riprap (Bridge End)
On sheet 805-325-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00” with:
“rectangular washers (FWR03) See 805-090-00"

On sheet 805-325-00 change text of note 5 to the following:

5. For project specific requirements such as additional offset blocks, extra length posts, and post
attachment details, see Project Plans. Include all costs of project specific requirements in the Guardrail
Thrie-Beam Bridge Connector pay item.

On sheet 805-330-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00" with:
“rectangular washers (FWR03) See 805-090-00"

On sheet 805-330-00 change text of note 4 to the following:

4. For project specific requirements such as additional offset blocks, extra length posts, and post
attachment details, see Project Plans. Include all costs of project specific requirements in the Guardrail
Thrie-Beam Bridge Connector pay item.

On sheet 805-510-00 detail 3 replace guardrail base plate note with the following:
See standard drawings 805-655-xx for guardrail base plate options.

On sheet 805-655-M1 replace note 30.4 with the following:

3041Install adhesive anchors to a depth sufficient to develop a minimum factored (reduced)
Ultimate tensile capacity of 21 kips per anchor bolt. Increase minimum embedment shown in detail

4 as required by adhesive manufacturer’s recommendations for the existing material properties
anchor bolt pattern, edge conditions, and any other design reduction.

On sheet 805-811-01 Type 11A barrier wall reinforcement add the following note:

Provide reinforcement equal to the stem reinforcement and bending details shown for the Type 11B
concrete barrier (drawing 805-811-

02).

AWARD OF CONTRACT:
Subsection 103.2 of the Standard Specifications is amended to allow sixty (60) days for the award of a
contract after the opening of proposals.

PROPOSAL ITEMS AND QUANTITIES:
A list of bid items and quantities is on page 58.

CONSTRUCTION STAKES, LINES AND GRADES:
Stakes, Lines, and Grades shall be provided by the Contractor as necessary.

QUALIFIED PRODUCT LISTINGS:
All references to “Approval Sheet” or “Approval Policy” are to be replaced with “Qualified Products Listings
(QPL)” and “Quialified Products Policies (QPP)” respectively. This change includes all references in the SCDOT
Standard Drawings, SCDOT Standard Specifications, SCDOT Supplemental Specifications, SCDOT Special
Provisions, SCDOT Supplemental Technical Specifications, SCDOT Internet and Intranet websites, and all
other documents produced by SCDOT.

SOUTH CAROLINA MINING ACT:
See Attached Supplemental Specification Dated March 20, 2003 on page 40.
This Supplemental Specification is hereby modified as follows:

Paragraph 9 is hereby deleted and replaced with the following:
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The deputy secretary for engineering, or his duly appointed representative, will make a final inspection of
the reclaimed area and keep a permanent record of his approval thereof. A map or sketch providing the
location and approximate acreage of each pit used on the project will be provided to the resident
construction engineer for inclusion in the final plans.

The last paragraph is hereby deleted and replaced with the following:

The contractor shall comply with the provisions of the plan that are applicable to the project as determined
by the engineer. Seeding or other work necessary to comply with the plan on pits furnished by the
contractor shall be at the expense of the contractor. Seeding shall be in accordance with SC-M-810 (latest
version) which can be found at http://scdot.org/doing/sup_tech_specs.shtml.

DBE PARTICIPATION:
The Bidder is encouraged to utilize DBE subcontractors on this project. All DBE participation shall be
reported to the Engineer prior to Substantial Completion.

CONSTRUCTION QUALITY CONTROL AND ASSURANCE TESTING:
The contractor shall provide construction quality control and quality assurance testing for this project,
except for MANUFACTURERS MATERIALS CERTIFICATIONS AND CERTIFIED TEST REPORTS where materials
are furnished by others.

INSURANCE REQUIREMENTS:

In addition to the requirements as set forth in Section 103.8 of the Standard Specifications (Edition of 2007),
the Contractor shall purchase and maintain, in a company or companies acceptable to the Owner, general
liability and automobile liability insurance written on an occurrence basis, with minimum limits as shown
below or as required by law, whichever is greater. The Contractor shall include the Owner, and
INFRASTRUCTURE CONSULTING & ENGINEERING, LLC (ICE): _as Additional Insured’s. The authorized
insurance company shall provide a Waiver of Subrogation in all policies maintained by the insured for the
performance of the Contract.

| GENERAL LIABILITY | LIMIT |
General Aggregate $1,000,000.00
Products — Comp/Ops Aggregate $500,000.00
Personal & Advertising Injury $500,000.00
Each Occurrence $500,000.00
Fire Damage (any one fire) $25,000.00
Medical Expense (any one person) $10,000.00

AUTOMOBILE LIABILITY (Any Auto)

Combined Single Limit $500,000.00

The Contractor shall also purchase and maintain in a company or companies acceptable to the Owner,
Worker's Compensation and Employer's Liability Insurance with minimum limits as shown below or as
required by law, whichever is greater:

WORKER'S COMPENSATION and LIMIT
EMPLOYER'S LIABILITY (statutory)

(Each Accident) $100,000.00
(Disease-Policy Limit) $500,000.00
(Disease-Each Employee) $100,000.00

Certificates of Insurance acceptable to the Owner shall be filed not less than 10 days after notification of
award.
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The Certificate of Insurance shall not be changed to the extent that limits are decreased by endorsement,
canceled or non-renewed without thirty (30) days prior written notice to the Owner. The Contractor shall
provide and maintain the overages as required by Section 103.08 and these additional requirements. Failure
to provide and maintain the required coverage will be grounds to declare the Contractor in default of the
Contract.

The criteria which Insurance Company or Companies are deemed satisfactory by the Owner shall include, but
not be limited to the following:

a) The above required insurance coverage shall be written by a Company or Companies licensed in the
areas of required coverage by the Insurance Commissioner of the South Carolina Department of
Insurance, and

b) The Insurance Company or Companies shall be assigned a rating of "A-" or better by A. M. Best
Company on its most recent Best's Insurance Report, and

c) The Owner considers the "ACORD Certificate of Insurance" as an acceptable form of certificate.

RETAINAGE:
If the Contractor’s progress is judged to be delinquent or portions of the work are defective, the County
reserves the right to withhold additional retainage. The total amount retained will be sufficient to cover
anticipated liquidated damages and the cost to correct defective work.

PROMPT PAYMENT CLAUSE:
See attached Supplemental Specification dated June 14, 2000 on page 54.

MANUFACTURERS MATERIALS CERTIFICATIONS AND CERTIFIED TEST REPORTS:
The contractor shall supply the Engineer with all required materials certifications and manufacturers test
reports for items to be permanently incorporated into the project, prior to their use. The County must
approve these certifications and reports before payment can be made to the contractor for these items.

REQUIRED MEDIA NOTIFICATION FOR CONSTRUCTION PROJECTS:
Contractors are encouraged to co-operate with the news media since all projects are constructed with public
funds. Because the scope of this project will cause disruption of normal traffic flow, the Contractor is required
to notify the public, in a timely manner, of disruptive activities such as lane closures.

The Contractor is required to utilize area media to accomplish public notification of traffic disruptions.

The Contractor is required to deal directly with the news media and all reasonable efforts should be made to
co-operate with the media. However, the safety, security and construction schedule on site should not be
disrupted in order to accomplish this. The Contractor may coordinate these activities with and receive
guidance from the Engineer.

CONTRACT PROVISION TO REQUIRE CERTIFICATION AND COMPLIANCE CONCERNING ILLEGAL

ALIENS:
By submission of this bid, the bidder as the prime contractor does hereby agree:
a. to certify its compliance with the requirements of Chapter 14 of Title 8 of the S.C. Code of Laws
regarding Unauthorized Aliens and Public Employment;

b. to provide SCDOT with any documents required to establish such compliance upon request; and

c. to register and participate and require agreement from subcontractors and subcontractors to register
and participate in the federal work authorization program to verify the employment authorization of all
new employees, or to employ only workers who supply the documents required pursuant to S.C. Code 8-
14-20(B)(2).
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PROSECUTION OF THE ROAD IMPROVEMENT WORK:
It is the County’s intentions that work on this contract be performed in a sequential manner. Once a
construction activity (reclamation, treatment, shoulder work) has started on a road, the Contractor will
continue this activity until it is complete before moving to another road. In the event the Contractor elects to
use multiple crews on this project, work may proceed on more than one area. However, in no case will
construction activities be initiated on more area than the number of work crews engaged in the work without
the approval of the Resident Construction Engineer.

CONTRACT TIME AND DETERMINATION AND EXTENSION OF CONTRACT TIME:
Any extensions of these completion dates will adhere to Section 108.6 of the Standard Specifications.

FAILURE TO COMPLETE THE WORK ON TIME:
Delete Section 108.9 in its entirety and substitute the following in its place:

Owner and Contractor recognize that time is of the essence and that the Owner will suffer financial loss if the
work is not substantially complete in accordance with the time(s) specified herein. They also recognize the
delays, expenses and difficulties involved in proving in a legal or arbitration preceding the actual loss suffered
by the Owner if the work is not completed on time.

Accordingly, instead of requiring such proof, the Owner and the Contractor agree that as liquidated damages
for delay (but not as a penalty) the Contractor shall pay the Owner $500.00 per day for each calendar day
past the contract specified interim and final completion dates.

COORDINATION OF UTILITY RELOCATION WORK WITH HIGHWAY CONSTRUCTION:

As it is not economically feasible to complete the rearrangement of all utility conflicts in advance of the
highway construction, such rearrangements may be underway concurrently with construction.

It shall be the responsibility of the contractor to inspect the site for potential utility conflicts.
It is the responsibility of the Contractor to call Palmetto Utility Protection Service (1-888-721-7877) three (3)
days prior to work so that existing utilities can be properly marked.

CEMENT MODIFIED RECYCLED BASE

Section 306 of the standard specifications is deleted and replaced with the attached supplemental
specification, Cement Modifies Recycled Base, SCDOT Designation: SC-M-306931/18), as shown on page 45.

RATE OF APPLICATION:

Portland cement shall be uniformly applied and mixed over the entire length of each roadway at a rate
established per roadway, as determined by the Project Manager or Engineer. The pounds per square yard
specified are set up as an average rate of application. The Engineer may direct variations wherever conditions
warrant. Sampling, preparing and testing of Cement Modified Recycled Base Compression Specimens will be
done as per SCT-26 (8/20/17). Curing method is Method B.

The rate of application for this project will be determined by the contractor per SCT-26 (8/20/17) with a
separate test on each % mile of road. For bid purposes only, 55 LBS/SY have been used on 10” thick
reclamation county.

DRESSING OF SHOULDERS:
Prior to beginning work on the Cement Stabilized Earth base Course, the contractor shall be required to
remove all vegetation in the existing roadway and to a distance of 12 inches outside the edge of the new
pavement and any other area which impedes the placement of the base and or asphalt mixture to the
specified width.
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The contractor shall also remove and dispose of all excess asphalt and debris which is disturbed during minor
grading for widening or during removal of debris or grass from existing surface during preparation of surface
for new lift. After the surfacing has been placed, the contractor shall blade the disturbed material to the
extent that the shoulder is left in a neat and presentable condition. All excess material shall be removed from
the project. No direct payment shall be made for this work. All costs are to be included in the price of other
items of work.

BORROW EXCAVATION FOR SHOULDERS
This work shall consist of satisfactory placement of all materials necessary to bring the shoulder grade to
within 1 inch of the final pavement edge grade. The Contractor shall furnish all earth material necessary to
eliminate any edge of final pavement to shoulder gradient differential that exceeds linch.

Selected materials shall be used for this operation. The selected material shall consist of a friable material
such as topsoil, etc., containing grass roots and having the properties of being comparatively porous; capable
of growing grass and of a stable nature in that when compacted it will resist erosion and be capable of
supporting vehicles when relatively wet. When the area where material is to be placed, is greater than 4 feet
in width, it shall be scarified and/or disked to a minimum depth of 3 inches prior to placing any material.
Scarifying or disking is not required for areas less than 4 feet in width. Borrow shall be mixed with the existing
scarified and/or disked shoulder material in such a manner as to provide a seed bed in accord with Section
810.15 of the Standard Specifications. The Contractor has the option of placing the borrow material (a) Prior
to placing final surface course or (b) Following the placing of the finished surface course. Payment for this
work shall be included in the payment price for Cement Stabilized Earth Base or Cement Modified Reclaimed
Base or HMA Surface Course Type C (liquid included). The shoulder material shall be Pageland Sand Company
tater dirt or an equal approved by the engineer.

MAINTENANCE STONE:
Maintenance Stone used on this project shall conform to the gradation requirements of Section 305, or to the
gradation specified for Aggregate No. CR-14 in the Standard Specifications. This material will be used in
driveways and as directed by the engineer.

ROADWAYS TO BE INCLUDED IN THIS PROJECT:
Lancaster County, due to budget considerations, reserves the right to adjust the amount of work to be
performed on this project. Projects (complete roads) may be added or deleted only at the discretion of the
County. The Contractor shall, by signing this request for bids, agree to adjust, as indicated by the County, the
lengths or quantities of roadways and corresponding pay items to be performed, at the times and locations
determined to be beneficial to the County.

ROADWAY TYPICAL SECTION:

Each roadway or section of roadway shall have a corresponding ROADWAY TYPICAL SECTION that the final
roadway surface shall be graded and surfaced to meet. The ROADWAY TYPICAL SECTION drawing is included
in these bid documents starting on page 64. The Typical Section contains profile and cross slope criteria that
shall be met for the entire length of each roadway or roadway section. Contractor shall grade the existing
roadway to generally improve vertical curves and to create uniform roadway profiles and alignments.
Roadway profiles shall be graded to maintain drainage and to minimize dips or steepness (minimum of .05%
or as directed by Engineer). Slope and profile shall be subject to approval by Engineer prior to cement
stabilization. All work associated with achieving the ROADWAY TYPICAL SECTION shall be included in the unit
price work for Cement Modified Recycled Base, with the exception of bid item for borrow.

BITUMINOUS SURFACING:
Sections 406 — 408 of the Standard Specifications shall be amended and/or include as follows:

Contractor shall allow proper breakdown of liquid emulsion before applying stone to treatment.
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The Contractor shall exercise care so as not to spread an excessive amount of aggregate, which may become a
hazard.

Bituminous Surfacing Single Treatment shall include CRS-2 emulsion.

After sufficient time has passed to allow stone to adequately set, but no later than 24 hours upon completion
of rolling, roads and intersections must be swept to remove all loose stone from the treatment.

Section 406.3.2 Aggregate Spreaders: The first sentence shall be amended to read, Aggregate Spreaders for
this project shall be self-propelled.

BITUMINOUS SURFACING — DOUBLE TREATMENT:
CRS — 2P may be used in the place of CRS — 2 for the Double Treatment Process. Excess stone shall be
removed prior to final inspection.

BITUMINOUS SURFACING OPERATIONS:
The bituminous surfacing overlays shall be applied in two separate and distinct operations as described in
sections 406 & 407 of the Standard Specifications, each operation representing about one-half of the roadway
width and traffic shall be maintained continuously. Unless otherwise directed by the Engineer, paving
operations shall be scheduled such that the length of the longitudinal joint exposed to traffic shall not extend
beyond the length of pavement placed in one normal day’s operation (or 3 miles, whichever is greater) before
dropping back to bring the adjacent lane forward.

MAINTENANCE OF TRAFFIC:
In addition to the Contractor maintaining traffic throughout the length of this project as required by the
Specifications, it will also be necessary that the Contractor, prior to beginning any work, submit to the
Engineer for approval his plan for constructing this project.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES:
The Contractor is advised that all work involving design or installation of traffic control devices, including but
not limited to signs, pavement markings, elements of work zone traffic control, signals, etc., shall be in
compliance with the FHWA’s Manual on Uniform Traffic Control Devices (MUTCD), latest edition. The latest
edition is defined as the edition that the Traffic Engineering Division of SCDOT recognizes as having been
officially adopted (Engineering Directive, Memorandum 19) at the time the project is let, unless stated
otherwise in the Special Provisions.

The engineer will mark the location of any signs to be used on this project.

TRAFFIC CONTROL:
The Contractor shall execute the item of Traffic Control as required by the Standard Specifications, the plans,
the Standard Drawings for Road Construction, these special provisions, all supplemental specifications, the
MUTCD, and the Engineer. This is an amendment to the Standard Specifications to require the following:

GENERAL REGULATIONS -

These special provisions shall have priority to the plans and comply with the requirements of the MUTCD and
the standard specifications. Revisions to the traffic control plan through modifications of the special
provisions and the plans shall require approval by the County. Final approval of any revisions to the traffic
control plan shall be pending upon review.

Install and utilize changeable message signs in all lane closures installed on high volume high-speed multilane
roadways. Use of changeable message signs in lane closures installed on low volume low speed multilane
roadways is optional unless otherwise directed by the plans and the Engineer. Install and use a changeable
message sign within a lane closure set-up as directed by the Standard Drawings for Road Construction. When a
lane closures is not present for any time to exceed 24 hours, remove the changeable message sign from the
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roadway. Place the sign in a predetermined area on the project site, as approved by the Engineer, where the
sign is not visible to passing motorists. The preprogrammed messages utilized shall be in accordance with the
Standard Drawings for Road Construction when used as part of the traffic control set-up for lane closures.

Only those messages pertinent to the requirements of the traffic control situation and the traffic conditions
are permitted for display on a changeable message sign at all times. At no time will the messages displayed on
a changeable message sign duplicate the legends on the permanent construction signs.

During operation of changeable message signs, place the changeable message sign on the shoulder of the
roadway no closer than 6 feet between the sign and the near edge of the adjacent travel lane. When the sign
location is within 30’ of the near edge of a travel lane open to traffic, supplement the sign location with no less
than 5 portable plastic drums placed between the sign and the adjacent travel lane for delineation of the sign
location. Install and maintain the drums no closer than 3 feet from the near edge of the adjacent travel lane.
This requirement for delineation of the sign location shall apply during all times the sign location is within 30’
of the near edge of a travel lane open to traffic, including times of operation and non-operation. Oversized
cones are prohibited as a substitute for the portable plastic drums during this application.

All signs mounted on portable sign supports shall have a minimum mounting height of 5’ from the ground to
the bottom of the sign. All signs mounted on ground mounted u-channel posts shall have a minimum
mounting height of 7’ from the ground to the bottom of the sign.

Temporary “Exit” signs (M1025-00) shall be located within each temporary gore during lane closures on
multilane roadways. Mount these signs a minimum of 7’ from the pavement surface to the bottom of the
sign in accordance with the requirements of the MUTCD.

When covering signs with opaque materials, the Department prohibits attaching a covering material to the
face of the sign with tape or a similar product or any method that will leave a residue on the retro reflective
sheeting. Residue from tape or similar products, as well as many methods utilized to remove such residue,
damages the effective reflectivity of the sign. Therefore, contact of tape or a similar product with the retro
reflective sheeting will require replacement of the sign. Cost for replacement of a sign damaged by improper
covering methods will be considered incidental to providing and maintaining the sign; no additional payment
will be made.

Signs not illustrated on the typical traffic control standard drawings designated for permanent construction
signs shall be considered temporary and shall be included in the lump sum price bid item for “Traffic Control”
unless otherwise specified.

Install and maintain any necessary detour signing as specified by the typical traffic control standard drawings
designated for detour signing, Part VI of the MUTCD, these Special Provisions, and the Engineer. The lump sum
price bid item for “Traffic Control” includes payment for installation and maintenance of the detour signing.

The Contractor shall maintain the travel patterns as directed by the traffic control plans and shall execute
construction schedules expeditiously. The Contractor shall provide the Resident Engineer with no less than a
two-week prior notification of changes in traffic patterns.
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Upon completion of the final riding surface on each road, the Contractor will be allowed up to 3 working days
to begin eliminating shoulder drop-offs greater than 2” and continue the work until these drop-offs are
eliminated.

During paving operations, the Department requires lane closures at all times where grade elevation
differences and drop-offs greater than 2" exist adjacent to or between the travel lanes of a roadway opened
to traffic, unless otherwise specified by these special provisions. Maintain lane closure restrictions at all
times unless otherwise directed by these special provisions.

During surface planing and milling operations, the department requires lane closures at all times where
grade elevation differences and drop-offs greater than 1" exist adjacent to or between the travels lanes of a
roadway open to traffic, unless otherwise specified by these special provisions. If this grade elevation
difference exceeds 1", mill the adjacent travel lanes or pave the milled travel lanes as necessary to

Eliminate these grade elevation differences before opening the travel lanes to traffic at these locations.
Maintain lane closure restrictions at all times unless otherwise directed by these special provisions.

During the paving operations, the length of roadway with an acceptable grade elevation difference less than
or equal to 2" shall not exceed 2 miles.

During the surface planning operations, the length of roadway with an acceptable grade elevation
difference less than or equal to 1" shall not exceed 2 miles.

LANE CLOSURE RESTRICTIONS -
The Contractor shall install all lane closures as directed by the Standard Specifications for Highway
Construction (Edition of 2007), the Standard Drawings for Road Construction, these special provisions, the
MUTCD, and the Engineer. The Contractor shall close the travel lanes of two-lane two-way roadways by
installing flagging operations. The Contractor shall close the travel lanes of multilane roadways as directed
by the typical traffic control standard drawings designated for lane closures on primary routes.

The Department prohibits lane closures on primary routes during any time of the day that traffic volumes
exceed 800 vehicles per hour per direction. The Department reserves the right to suspend a lane closure if
any resulting traffic backups are deemed excessive by the Engineer. Maintain all lane closure restrictions
as directed by the plans, these special provisions, and the Engineer.

The Department reserves the right to restrict the installation of lane closures on high volume primary
routes when the presence of a lane closure will seriously hinder normal traffic flow during extended
holiday periods. An extended holiday period is hereby defined as those days preceding and following the
holiday that experience significant increases in the volume of traffic due to the holiday as determined by
the Department. Also, the Department reserves the right to increase an extended holiday period if
excessive traffic disruptions occur during those days prior to and after the established extended holiday
period. Extended holiday periods include but are not limited to the week of Thanksgiving, the weeks
before and after Christmas, and the weeks before and after the 4t of July. The Contractor should submit
inquiries to the Engineer regarding specific days of an extended holiday period no less than two weeks
prior to entering into an extended holiday period. The Contractor should make these inquiries annually
due to the progressive nature of the calendar.

Flagging operations are considered to be lane closures for two-lane two-way operations and shall be
subject to all restrictions for lane closures as specified by this contract.

Lane closures, including flagging operations, are restricted to maximum distances of 2 miles. Install all
lane closures according to the typical traffic control standard drawings. On occasions when daytime lane
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closures must be extended into the nighttime hours, substitute the nighttime lane closure standards for
the daytime lane closure standards.

The Department reserves the right to suspend a lane closure if any resulting traffic backups are deemed
excessive by the Engineer. Maintain all lane closure restrictions as directed by the Standard Specifications,
these special provisions, and the Engineer.

TYPICAL TRAFFIC CONTROL STANDARD DRAWINGS -
Typical traffic control standard drawings of the “Standard Drawings for Road Construction” for this project
shall be as shown below or as required:

STD 605-010-02 PERMANENT CONSTRUCTION PRIMARY ROUTES
SIGNING
STD 610-005-00 FLAGGING
OPERATIONS

Permanent Construction Signing

Scheme E 18 432
Scheme C 5 380
Loose Stone\25 MPH 8 68
Total 880

Install the permanent construction signs as shown on the typical traffic control standard drawing,
“Construction Signing Permanent Primary Routes 605-010-02”, or as directed by Engineer. A list of roadways
for the placement of the signs can be obtained from the Engineer.

CONSTRUCTION SCHEDULE:
The successful Bidder shall, prior to commencement of work, submit to the Engineer a schedule showing the
order in which he proposes to carry on the Work indicating the periods during which he will perform work
on each roadway. The County of Lancaster reserves the right to determine priority of schedule items, but
unless modified by the parties, in writing, the successful Bidder shall have sole Responsibility for following
and coordinating its schedule.

SURPLUS MATERIAL:

The contract bid price for other items of work shall be full payment for excavating, hauling, disposing of and
seeding any surplus material. All milled material shall be disposed of at an approved site.

SEEDING:
Section 810.2.3.3 is hereby amended by adding the following note to the table:
The use of Annual Sudan Grass for temporary vegetation shall be prohibited statewide.
All seeding will be mulched using Method C: Hydro seeding.

PERMANENT PIPE CULVERTS
Section 714 of the Standard Specifications, Permanent Pipe Culverts:
Ensure that all types and sizes of permanent and temporary pipe culverts to conform to the requirements of
the special provisions and the latest edition of applicable SCDOT supplemental, OMR Standard Method of
tests. Supplemental Technical Specification SC-M-714 in effect at the time the bid proposed for
the project was advertised. (September 8, 2009)

HOT MIX ASPHALT (LIQUID INCLUDED)
The costs of shaping and compacting the existing or added crushed stone base in driveways or elsewhere
shall be included in the costs of the HMA which will cover the base. All driveways will be paved. The
contractor shall furnish to the Engineer a plant mix lab report for each mix used on a daily basis.
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PIPE DISPOSAL

Any pipe that must be removed shall be removed by the contractor to an approved site. The cost of pipe
disposal is to be included in the cost of the new pipe.

TESTING
The contractor will be responsible for all quality control and testing. One-point proctors will be accepted if
necessary. A minimum of one compaction test will be run every 2500 feet of cement modified reclaimed
base. Roller patterns, daily plant test reports, and other tests required by SCDOT will also be required on
HMA.

WORK SCHEDULE

There will be no mixing or other digging type operations after 4 PM on Fridays until 7AM on Monday, without
written permission of the engineer.

ASPHALT BINDER ADJUSTMENT INDEX
The Asphalt binder index on this project is the SCDOT index for January 1 2020, of $490.88, but will be used
only on HMA Surface Course Type C (liquid included) and be determined in the following manner. Each
square yard of HMA Surface Course Type C (liquid included) 2” uniform shall be assumed to weigh 220
pounds or .11 tons. HMA Surface Course Type C (liquid Included) 1% “uniform shall be assumed to weigh
165LBS/SY or 0.0825 Tons. Using the daily plant mix lab report, the amount of binder will be determined and
indexed up or down accordingly. SCDOT index formula will be used to determine dollar amount.

WARRANTY

The Contractor agrees to a one-year warranty against defects, failures etc. caused by materials and
workmanship, beginning on the date of final acceptance of punch list.

STREET SIGNS
Double sided street signs, 6” in height, will be installed at each intersection as per sign schedule on page 77.

LANCASTER SALES TAX SIGNS
Signs to be same grade as SCDOT signs and placed at the beginning and end of each road. See construction
sign drawings on page 86. Upon final acceptance of road, signs will be removed and delivered to Lancaster
Public Works, 1980 Pageland Highway, Lancaster SC 29720. See page 126 for detail.

CEMENT MODIFIED RECYCLED BASE DEPTH
The bid item for Cement Modified Recycled Base thickness is shown on each road in the quantities per road
section on page 63. After mix designs are determined, if more than stated uniform depth is required, 3% of
base bid will be added for each additional inch of depth required.

MIX DESIGNS
Lab results will be delivered to the engineer for final determination of rate and depth.

BID ITEM FOR BORROW
This item is for furnishing and placing extra dirt required for widening shoulders, as necessary to meet Typical
Section and cross sections including extra width for guardrail. Any item that is required to accomplish the
above, such as, but not limited to, remove existing vegetation, scarifying, benching, and compaction will be
included in pay item for Borrow. Material shall meet SCDOT specifications and be approved by the engineer.
Shoulder material needed to make shoulders flush with HMA after paving is not included in this item.
Shoulder material is addressed in Borrow Excavation for shoulders in special provisions.
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SECTION IV: SUPPLEMENTAL SPECIFICATIONS
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March 20, 2003

THE SOUTH CAROLINA MINING ACT

The South Carolina Mining Act enacted by the General Assembly in 1973 requires that the Department adopt reclamation
standards to govern activities of the Department and any person acting under contract with the Department, on highway
rights-of-way or material pits maintained solely in connection with the construction, repair and maintenance of the public
road systems in South Carolina.

STANDARD PLAN FOR THE RECLAMATION OF EXCAVATED AREAS ADOPTED BY THE South Carolina DEPARTMENT OF
TRANSPORTATION

Reclamation plans as stated herein shall include all areas disturbed in excavations of borrow and material pits, except
planned inundated areas.

The final side slopes of areas excavated for borrow and material pits shall be left at such an angle so as to minimize erosion
and the possibility of slides. The minimum slope in every case shall be not less than 3:1.

Small pools of water should not be allowed that are, or are likely to become noxious, odious, or foul to collect or remain on
the borrow pit. Suitable drainage ditches, conduits, or surface gradient shall be constructed to avoid collection of noxious,
odious, or foul pools of water unless the borrow pit is to be reclaimed into a lake or pond.

Borrow pits reclaimed to a lake or pond must have an adequate supply of water to maintain a water sufficient level to
maintain a minimum water depth of four (4) feet on at least fifty (50) percent of the surface area of the lake or pond.

Excavated areas will be drained where feasible unless otherwise requested by the property owner where, in such
instances, the property owner may wish to develop the excavated area for recreational purposes or for the raising of fish,
or for other uses, in compliance with the South Carolina Mining Act.

Where material is stripped from the ground surface in relatively thin layers, the area, after excavation has been
completed, will be thoroughly scarified and terraced and planted to establish satisfactory vegetation necessary to control
erosion. Vegetative cover should be established on a continuing basis to ensure soil stability appropriate to the area.
Conservation practices essential for controlling both on-site and off-site erosion and siltation must be established. A
minimum of seventy-five (75) percent vegetative ground cover, with no substantial bare spots, must be established and
maintained into the second growing season.

Excavated areas that are drained will be seeded to obtain a satisfactory vegetative cover. The side slopes of excavated area
will be planted to vegetation.

The State Highway Engineer, or his duly appointed representative, will make a final inspection of the reclaimed area and
keep a permanent record of his approval thereof. A map or sketch providing the location and approximate acreage of each
pit used on the project will be made available to the Final Plans Engineer.

All applicable regulations of agencies and statutes relating to the prevention and abatement of pollution shall be complied
with by the contractor in the performance of the contract.

The Contractor shall comply with the provisions of the Plan which are applicable to the project as determined by the
Engineer. Seeding or other work necessary to comply with the plan on pits furnished by the contractor shall be at the
expense of the contractor. Bermuda shall not be planted on ground surface pit areas. The quantity of fescue seed specified
in Subsection 810.04 of the Standard Specifications shall be increased to fifteen (15) pounds in lieu of the deleted Bermuda
seed.
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January 1, 2018
ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION

Make the changes listed below to correct errata in the SDCOT 2007 Standard Specifications for Highway Construction:

DIVISION 100 GENERAL PROVISIONS
SECTION 101 DEFINITIONS AND TERMS

Subsection 101.2 Abbreviations and Acronyms
Amend the table of SCDOT OFFICIALS AND OFFICES as follows:

DELETIONS REPLACEMENTS
BBEE | BridgePesigh-Fagineer PSE* Preconstruction Support Engineer
BDGE* | Bridge Design Geotechnical GDSE* | Geotechnical Design Support
Engineer Engineer
SHE* | State Highway-Engineer DSE* Deputy Secretary for Engineering

*Wherever it appears in the text, replace the deleted abbreviation with the new abbreviation.

SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS

Subsection 102.8 Irregular Bids
Paragraph 2, item E, first sentence; delete the word "the" after the word "When".

SECTION 105 CONTROL OF WORK

Subsection 105.6 Cooperation with Utilities
Paragraph 1, last sentence; change the word "THE" to "the".

DIVISION 200 EARTHWORK
SECTION 202 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Subsection 202.5 Measurement
Paragraph 5, second bullet; change the words "Brick sidewalk" to "Concrete, brick or stone
sidewalks".

SECTION 204 STRUCTURE EXCAVATION

Subsection 204.2.1.2 Structure Excavation for Culverts
Paragraph 1, at the end of the first sentence; change "Subsection 204.4" to "Subsection 204.5".

DIVISION 400 ASPHALT PAVEMENTS

SECTION 401 HOT MIXED ASPHALT (HMA) PAVEMENT

Subsection 401.2.1.2 Liquid Anti-Stripping Agent
Paragraph 1, first sentence; delete the period at the end of the sentence and add "and SC-M-
406.".

Subsection 401.2.5 Material for Full Depth Patching
Paragraph 1, delete and replace with the following:

"Use an approved SCDOT Intermediate Type C mix for all Full Depth Patching."
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Subsection 401.5 Measurement
After paragraph 10, add the following paragraph:

11 The measurement of Prime Coat is the number of gallons of asphalt material applied to the
completed and accepted base course.

Subsection 401.6 Payment
After paragraph 12, add the following paragraph:

13 "The payment for Prime Coat is at the contract unit price for Prime Coat and includes compensation
for all labor, equipment, tools, maintenance, and incidentals necessary to complete that work."

Subsection 401.6 Payment
Paragraph 13, Table of Pay Items
Change paragraph reference number "13" to "14" and add the following Pay Item:

Item No. Pay ltem Unit
4010005 Prime Coat GAL

SECTION 403 HMA SURFACE COURSE

Subsection 403.5 Measurement
Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface Course".

Subsection 403.6 Payment
Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface Course".

SECTION 407 ASPHALT SURFACE TREATMENT — DOUBLE TREATMENT

Subsection 407.5 Measurement
Paragraph 1, first sentence; add the word "is" after "(Double Treatment Type (1, 2, 3, 4, or
5))".

SECTION 408 ASPHALT SURFACE TREATMENT — TRIPLE TREATMENT
Subsection 408.5 Measurement
Paragraph 1, first sentence; add the word "is" after "(Triple Treatment Type (1 or 2))".

DIVISION 600 MAINTENANCE AND TRAFFIC CONTROL

SECTION 625 PERMANENT PAVEMENT MARKINGS FAST DRY
WATERBOURNE PAINT

Subsection 625.2.2.4.11 Lead Content
Paragraph 1, first sentence; change 6% to 0.06%.

SECTION 627 THERMOPLASTIC PAVEMENT MARKINGS

Subsection 627.4.10 Inspection and Acceptance of Work
Paragraph 2, first sentence; change "period of 90 days" to "period of 180 days".

Subsection 627.4.10 Inspection and Acceptance of Work
Paragraph 2, second sentence; change "90-day observation period" to "180-day
observation period".

Subsection 627.4.10 Inspection and Acceptance of Work
Paragraph 3, first sentence; change "90-day period" to "180-day period".
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DIVISION 700 STRUCTURES

SECTION 709 STRUCTURAL STEEL

Subsection 709.4.3.5.2 Submittals and Notification
Paragraph 1, delete the last two sentences and replace them with, “The Department’s review and
acceptance are required before any field welding will be permitted.”

Subsection 709.6.3 Pay Items (page 650)
Subsection heading number; change subsection heading number from "709.6.3" to "709.6.4".

SECTION 712 DRILLED SHAFTS AND DRILLED PILE FOUNDATIONS

Subsection 712.4.4 Dry Construction Method
Paragraph 2, last sentence in A; change "Drilled Shaft Report " to "Drilled Shaft Log".

Subsection 712.4.10.4 Excavation Cleanliness
Paragraph 1, last sentence; change "Drilled Shaft Report" to "Drilled Shaft Log".

Subsection 712.4.10.6 Shaft Load Test
Change first paragraph reference number from “2” to “1”.

Subsection 712.6.10 Drilled Pile Set-Up
Insert paragraph reference number “1” to the left of the first paragraph.

SECTION 723 DECK JOINT STRIP SEAL

Subsection 723.1 Description
Insert paragraph reference number “3” to the left of the third paragraph.

SECTION 726 BRIDGE DECK REHABILITATION

Subsection 726.4.1 General
Insert paragraph reference number “1” to the left of the first paragraph.

Subsection 723.4.6 Full Depth Patching (page 790)
Subsection heading number; change subsection heading number from "723.4.6" to
"726.4.6"

Subsection 726.6.8 Concrete Overlay (Latex) or (Portland Cement) (page 802) Paragraph 2,
the equation is changed to AP=CP X (ACS/RCS) A 2
SECTION 727 CROSSHOLE SONIC LOGGING OF DRILLED SHAFT FOUNDATIONS
Subsection 726.6 Payment (page 807)
Subsection heading number; change subsection heading number from "726.6" to "727.6"
DIVISION 800 INCIDENTAL CONSTRUCTION
SECTION 805 GUARDRAIL

Subsection 805.5 Measurement
Paragraph 4; amend as follows:
"The quantity for the pay item 8053000 Additional Length Guardrail Post is the length of
required post installed in excess of the standard-length post based on the system being installed,
measured by the linear foot (LF), complete, and accepted."”

SECTION 815 EROSION CONTROL
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Subsection 815.1 Description
Paragraph 1, first sentence; change “temporary flexible pipe” to “temporary pipe”.

Subsection 815.5 Measurement
Paragraph 13; delete the first sentence and replace it with the following sentence: "The quantity
for Temporary Pipe Slope Drains is measured and paid for in accordance with Subsections 803.5
and 803.6 respectively."

Subsection 815.5 Measurement
Delete paragraph 19.

Subsection 815.6 Payment
After paragraph 15, add the following paragraph:

16 Payment for Removal of Silt Retained by Silt Fence is full compensation for removing and disposing of
sediment deposits accumulated by silt fences as specified or directed and includes all materials,
labor, equipment, tools, supplies, transportation, and incidentals necessary to fulfill the
requirements of the pay item in accordance with the Plans, the Specifications, and other terms of
the Contract.

Subsection 815.6 Payment
Change original paragraph number “16” to “17”.

Subsection 815.6 Payment
Pay Item table; change the Unit for Item No. 8156214 to "EA".
INDEX:
Amend as follows:

Page I-3, after "Bridge Deck Rehabilitation, measurement and payment:" Delete page
807.

Page I-12, after "Letting:"
Replace page 19 with page 9.

Page 1-13, after "Overhead Sign Structure:" Replace page
488 with page 495.

Page I-15, after "Proof Rolling:" Delete
page 98.

Page I-18, after "Structural Steel, turned and ribbed bolts:" Replace
page 624 with page 625.

Page I-19, after "Waterproofing, bridge deck:" Delete
page 907.

Page |- Drawings:"
Replace page 543 with page 779.
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Supplemental Technical Specification for

Cement Modified Recycled Base

SCDOT Designation: SC-M-306 (01/18)

1.0 DESCRIPTION

1.1 This section contains specifications for the materials, equipment, construction, measurement, and
payment for the modification of an existing paved roadway or shoulder by scarifying the existing
pavement structure, mixing it with Portland cement, and constructing the base course in conformance
with the lines, grades, dimensions, and cross-sections shown on the Plans or as directed by the RCE.

2.0 MATERIALS
2.1 Portland Cement - Use Portland cement that conforms to the requirements of Subsection 301.2.1.
2.2 Water - Use water conforming to the requirements of Subsection 701.2.11.
2.3 Asphalt Material — Use asphalt material conforming to the requirements of Subsection 301.2.4.

3.0 EQUIPMENT

3.1 Ensure that the equipment necessary for the proper construction of the work is on site and in
acceptable working condition. Provide sufficient equipment to enable prosecution of the work in
accordance with the project schedule and completion of the work in the specified time.

3.2  Construct the base with self-propelled rotary mixer(s)/reclaimer(s) capable of mixing in place to the
required depth. The mixer(s)/reclaimer(s) shall have a mechanism for controlling the reclaimed material
gradation via breaker bar and/or a door opening on the mixer(s)/reclaimer(s). Mixer(s)/reclaimer(s) shall
be fitted with an integrated liquid injection system capable of introducing liquid into the cutting drum
during the mixing process.

3.3  Provide a sufficient number of water trucks on the jobsite at all times of operation to maintain the
moisture requirements listed in Subsection 9. Ensure that the water truck used in conjunction with the
reclaimer uses a direct injection system, and additional trucks maintain surface moisture during
grading and compaction work and until the curing treatment is applied in accordance with Subsection
13. Accomplish this using a controlled and uniform application of water without eroding or otherwise
damaging the CMRB surface.

3.4 Provide a spreader/distributor capable of achieving consistent, accurate and uniform distribution across
the entire length and width of the roadway while minimizing dust. Ensure that the spreader has
adjustable openings or gate headers and is not solely dependent on vehicle speed to obtain the
required spread rate.

3.5 Provide a combination of sheepsfoot rollers, smooth wheel tandem rollers, and/or pneumatic-
tired rollers that have the ability to adequately compact reclaimed material throughout the entire
specified CMRB thickness. Ensure the necessary weight, size and number of rollers to achieve the
requirements of Subsection 10.

4.0 CONSTRUCTION
4.1 Regulate the sequence of work to process the necessary quantity of material to provide the full depth
of modification as shown on the Plans:

4.1.1  Ensure structural integrity of reclaimed material is consistent throughout the depth of the
modification.

4.1.2  Ensure surface quality is sufficient to provide durable temporary pavement structure surface
and supports permanent pavement structure performance.

4.1.3 Incorporate appropriate material as specified in the plans for drainage correction, cross
slope correction or roadway strengthening.

5.0 QUALITY CONTROL PLAN, TEST STRIP & CORRECTIVE ACTION REQUIREMENTS
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5.1 Prepare an annual Quality Control Plan that ensures that operational techniques and activities
provide integral and finished material of acceptable quality for each Cement Modified Recycled Base
project. Submit a Quality Control Plan for acceptance to the Chemical Stabilization Engineer (CSE) in
writing a minimum of two weeks before work begins for the year.

5.2  The Quality Control Plan should include, but not be limited to addressing the following items;

5.2.1 Contingency plans for pulverization, mixing and compaction when specifications criteria are
not met. Consider the specific roadway conditions of various project sites.

5.2.2  Plan for identifying in-situ moisture conditions, adjusting the moisture content to meet
specifications, and maintaining moisture content through the time of curing. Include a
description of the methods and minimum contractor testing for moisture. Consider specific
environmental conditions of various project sites and schedules.

5.3  Test Strips

5.3.1 The first load of cement on the roadway will be used as a test strip to determine if the
contractor is capable of producing a mixture according to specifications. Particular attention
will be paid to the moisture and compaction requirements set in Subsection 10, mixing and
processing requirements set in Subsection 9, pulverization requirements set in Subsection 7,
depth requirements in Subsection 17, and cement tolerances in Subsection 8. Cease
production after the first load if any of the requirements of the specification are outside of
the tolerances and change procedures to contingency plans approved in the QC Plan to
continue work. Continue production as normal on the same day when the test strip meets
the specification requirements.

5.3.2 The first load applied with the contingency plans will be used as a test strip to evaluate the
corrective action plan. Cease production after this initial load of cement if the
requirements of this specification are still not being met and submit a revised
corrective action plan to the RCE for acceptance prior to continuing work.

5.3.3 If the requirements of this specification are not being met in a section not defined as a test
strip (a section is defined as one load of cement) then one additional load of cement will be
allowed. Cease production after this additional load of cement if the requirements are still
not being met and submit a corrective action plan to the RCE for acceptance prior to
continuing wak

6.0 SHOULDERS & ROADWAY PREPARATION
6.1 Remove all excess vegetation generated from the clipping and cleaning of shoulders from the roadway
and any other debris, including Reflective Pavement Markers, prior to performing the mixing
operations. Remove material from the shoulders as necessary to ensure proper drainage at all times.

7.0 PULVERIZATION

7.1 Provide means, methods, and equipment necessary to obtain satisfactory pulverization of the

pavement so that at the completion of pulverization and mixing (prior to compactive efforts), a
uniform mixture is created in which 100% of the reclaimed material mixture (by weight) passes a
3-inch sieve and 95% of the reclaimed material mixture (by weight) passes a 2-inch sieve. When
necessary,SC-T-
1 Section 6.6 will be used for sampling to run gradation tests. Rework areas not meeting this
gradation control measure as necessary, adhering to the time limitations in Subsection 11. The
pulverization pass is defined as at least one pass of the mixer prior to the application of cement.
Additional passes are allowed. Lightly compact following each pass of the mixer to produce a
uniform layer. Carefully control the depth of pulverization and conduct operations in a manner to
ensure that the surface of the roadbed below the pulverized material remains undisturbed and
conforms to the required cross-section. Means, methods and equipment including but not limited to
additional passes of the reclaimer, milling in place or the use of supplementary equipment to achieve
pulverization is the responsibility of the contractor and incidental to the process.

7.2 If the requirements of pulverization are not being met in a section not defined as a test strip (a section
is defined as one load of cement) then one additional load of cement will be allowed. Cease
production after this additional load of cement if the requirements are still not being met and
submit a corrective action plan to the RCE for acceptance prior to continuing work.
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8.0 APPLICATION OF CEMENT

8.1 The CSE will determine the rate of cement based on test results supplied in writing by the
Contractor. Do not commence construction until an approved rate has been determined by the
CSE. Allow two weeks from the date of submittal for the results and selection of appropriate cement
rate. The test results will be conducted according to SC-T-26 by an AASHTO-accredited laboratory
with material obtained from the roadway in which construction is to occur. Ensure that the roadway
sampling and mix design testing is representative of the entire area and depth to be treated,
several samples and/or designs may be necessary.

8.2 Spread Portland Cement uniformly on the pulverized material at the rate established by the CSE,
taking care to minimize fugitive dust and minimize overlapping of the passes (maximum 6 inches).
Apply cement only when the temperature is 409F in the shade and rising, and no freezing
temperatures are predicted for at least 48 hours. Do not perform work on frozen or excessively wet
subgrade. A tolerance of 5% (of the rate) is allowed in the spread rate for individual sections (load
of cement) of roadway; however, adjustments should be made in order to keep the actual spread
rate as close to that established by the CSE. Only apply cement to such an area that all the
operations (including final compaction) can be continuous and completed in daylight, unless
adequate artificial light is provided. Ensure that all operations (including final compaction) can
completed within 3 hours of application of cement.

8.3 Do not allow the percentage of moisture in the reclaimed material mixture at the time of
cement application to exceed the quantity that permits uniform and thorough mixture of reclaimed
material or that creates instability of the roadway. Do not allow equipment, except that used in
spreading and mixing, to pass over the freshly spread cement until it is mixed with the reclaimed
material mixture.

8.4 |If the requirements of cement application are not being met in a section not defined as a test strip (a
section is defined as one load of cement) then one additional load of cement will be allowed.
Cease production after this additional load of cement if the requirements are still not being met
and submit a corrective action plan to the RCE for acceptance prior to continuing work.

9.0 MIXING & PROCESSING

9.1 Pulverize material as necessary to meet the requirements given in Subsection 7. The pulverization pass
is defined as at least one pass of the mixer prior to the application of cement. Lightly compact following
each pass of the mixer to produce a uniform layer.

9.2 After the cement has been applied per Subsection 8, mix and uniformly add necessary moisture to
the reclaimed material to ensure that the moisture content is above the optimum value as set in
the approved mix design when tested within 30 minutes of final compaction. Mix with at least one
pass of the reclaimer after cement application at minimum. Additional passes are allowed, adhering
to time limitations set forth within this specification. Ensure full width pulverizing and mixing by
overlapping a minimum of 6 inches with each longitudinal pass, including at the longitudinal joint of
each lane, and a minimum of 2 feet with each transverse joint. Additional mixing passes may
be required in the contract documents. Lightly compact following each pass of the mixer to
produce a uniform layer.

9.3 Immediately begin final compaction after the mixing process has been completed so that the
requirements of Subsection 10 are met.

9.4 Remove excess material generated from the mixing process after final grading operations have been
completed.

9.5 If the requirements of mixing and processing are not being met in a section not defined as a test strip (a
section is defined as one load of cement) then one additional load of cement will be allowed. Cease
production after this additional load of cement if the requirements are still not being met and submit a
corrective action plan to the RCE for acceptance prior to continuing work.

10.0 COMPACTION
10.1 Before beginning compaction, ensure that the mixture is free from excessive fluff and overly compacted
areas to allow for uniform compaction of the layer. Continue compaction until the entire depth of the
base course mixture is uniformly compacted to not less than 95% of the maximum density. SC-T-23, SC-

SHILOH UNITY ROAD, PHASE 1 Page 47



RFB: 1502-9

SUPPLEMENTAL SPECIFICATIONS

10.2

10.3

10.4

T-26, SC-T-27, or SC-T-29 will be used at the discretion of the RCE to determine the maximum density of
the composite mix. If tests show that 95.0% requirement is not being met, adjust construction
operations to obtain the required density. Complete the compaction work within 1 hour of the final
mixing pass.

After the mixture is compacted, reshape the surface of the base course as necessary to conform to the
required lines, grades, and cross-section. Perform light scarifying to a depth which removes the
sheepsfoot imprints at minimum. Continue as required to obtain a uniform surface and to prevent
scaling and delamination.

Perform compacting and finishing in a manner that produces a smooth, closely knit surface, free from
equipment imprints, cracks, ridges, or loose material. Maintain the moisture content of the mixture and
surface above optimum moisture as determined by the pre-approved mix design, to the time of final
curing coat being applied. The moisture content and density requirements for compaction will be
tested for acceptance within 30 minutes of final compaction. Additional moisture contents tests will be
randomly performed for acceptance through the curing application to ensure that the surface moisture
is maintained above optimum moisture.

If the requirements of compaction are not being met in a section not defined as a test strip (a section
is defined as one load of cement) then one additional load of cement will be allowed. Cease
production after this additional load of cement if the requirements are still not being met and
submit a corrective action plan to the RCE for acceptance prior to continuing work.

11.0 CONSTRUCTION LIMITATIONS

111

11.2

11.3

Perform work in daylight hours unless adequate artificial light is provided. Limit the area over which the
cement-pavement mixture is spread so that all operations specified in Subsections 7, 8, 9, 10 and 13
are performed continuously until completion of a section (load of cement). Complete all grading and
compaction work on a section (load of cement) within 2 hours after the initial mixing pass of the
reclaimer unless the RCE approves a longer period.

If operations are interrupted for a continuous period of greater than 1 hour after the cement has
been mixed with the reclaimed material, reconstruct the entire affected section (area of
interruption) in accordance with these specifications. When the un- compacted reclaimed material
mixture and cement is wetted so that the moisture content exceeds that specified, manipulate
and aerate the mixture to reduce the moisture to the specified content provided the base course is
completed within the time limits of these specifications.

Begin subsequent lifts of asphalt or chip seals which cover the Cement Modified Recycled Base curing
methods and act as a final riding surface within 7 calendar days of completion of the CMRB section
unless the RCE approves a longer period. Begin these subsequent lifts so that no more than 4 miles
have temporary surface treatment on them at any time. A section is defined as the contract section of
roadway receiving CMRB treatment. When using Curing Methods B or C, ensure that a milled surface is
not left open to the public for more than 72 hours.

12.0 WEATHER LIMITATIONS

12.1

13.0 CURING
13.1

13.2

Apply cement only when the temperature is 402F in the shade and rising, and no freezing temperatures
are predicted for at least 48 hours. Do not perform work on frozen or excessively wet subgrade. The
temperature restrictions for single treatment, when used as a curing option, shall meet the
requirements of this reclamation specification. If the successive course is a final riding course, the
seasonal restrictions of December, January and February apply unless otherwise approved by the DOC.

After the Cement Modified Recycled Base has been finished as specified, cure the surface using the
specified method in the plans or contract. Dampen and sweep the CMRB immediately prior to the
application of the surfacetreatment.

Curing Method A: Surface (Single) Treatment

Curing Method B: Surface (Single) Treatment with Milling Curing

Method C: Surface (Double) Treatment with Milling
After the Cement Modified Recycled Base has been finished as specified, protect the base from
rapid drying and traffic by placing Asphalt Surface Treatment as specified in Section 406 or 407, with
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the exception that lightweight aggregate is not required and CRS-2 may be used in place of CRS-2P.
Perform this operation daily to protect the newly constructed Cement Modified Recycled Base,
unless otherwise directed by the RCE.

13.3 Prior to placement of the HMA course in Methods B & C, mill the Cement Modified Recycled Base
course surface to obtain a true and level finish for the asphalt placement. Ensure that a diamond milling
pattern with a double or triple strike is clearly visible in the finished surface. Consider the final thickness
during construction, leaving the specified depth of treatment after the milling has occurred. Ensure that
the surface is left in a condition ready for paving, free from scabbing, scaling and other defects. Ensure
that any structure lost to additional, deeper milling to remove these defects is replaced with asphalt.
Include this cost in the Cement Modified Recycled Base price.

14.0 CONSTRUCTION JOINTS
14.1 At the end of each day's construction, form a straight construction joint as specified in
Subsection 301.4.9.

15.0 SURFACE SMOOTHNESS
15.1 Ensure that the finished surface of the recycled base meets the requirements of Subsection
301.4.10. The grade of the road will be based on existing conditions of the roadway. Grade the
cross slope to obtain positive drainage as well as smooth transitions from crown to superelevated
sections of the roadway, re-grade roads with a pre-existing cross slope of 2% or greater to the
same cross slope. On roads with a pre-existing cross slope of less than 2%, the Contractor and RCE
will determine the measures required to obtain positive drainage and the final cross slope.

16.0 RIDEABILITY
16.1 Ensure that the final asphalt surface placed on Cement Modified Recycled Base course meets the
Rideability requirements of SC-M-403 for either New Construction or Resurfacing, whichever is
applicable based on the specified pavement structure.

17.0 THICKNESS TOLERANCE

17.1 The thickness of the completed Cement Modified Recycled Base will be measured at random
intervals not to exceed 1,000 feet in length. The average job thickness will be measured daily using
the average value of all measurements taken by the inspector each day. Where the measured
thickness is more than 1 inch greater than the specified thickness, the thickness of that location
will be considered the specified thickness plus 1 inch. If the average job thickness varies from the
specified job thickness by more than % inch, an adjusted unit price is used for calculating payment. The
pay factor will be calculated as below and applied;

[Average Job Thickness — Specified Job Thickness/
Specified Job Thickness

Pay Factor = 1 -

Adjusted Contract Unit Price = Pay Factor = Contract Unit Price

17.2 If the requirements of thickness (any single test value greater than 1 inch different from the specified
depth) are not being met in a section not defined as a test strip (a section is defined as one load of
cement) then one additional load of cement will be allowed. Cease production after this additional
load of cement if the requirements are still not being met and submit a corrective action plan to
the RCE for acceptance prior to continuing work.

18.0 OPENING TO TRAFFIC
18.1 Local traffic may use completed portions of the Cement Modified Recycled Base provided the base has
hardened sufficiently to prevent marring, damaging or visible rutting of the surface by such usage.
Ensure that no damage occurs to the curing coat. With approval of the District Office, temporary
detours may be utilized during the reclamation process to reduce the traffic on the reclaimed roadway.
Use the subgrade shoulders or completed pavement, when available, for transporting materials,
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workers, and equipment throughout the project. Do not place construction equipment on the base
without the approval of the RCE unless it is being used in the subsequent construction operation.

19.0 MAINTENANCE
19.1 Maintain the Cement Modified Recycled Base in accordance with Subsection 301.4.13.

20.0 MEASUREMENT

20.1 The quantity for the pay item Cement Modified Recycled Base (of the uniform thickness required) is
the surface area of a uniform base constructed by applying and mixing cement with the subgrade as
specified and is measured by the square yard (SY) of the modified base in-place, complete and
accepted. Cement Modified Recycled Base constructed outside the designated area is not measured
for payment.

20.2 The quantity for the pay item Portland Cement for Cement Modified Recycled Base is the weight of
cement incorporated into the base at the rate established by the CSE and is measured by the ton
(TON), complete and accepted. Portland cement incorporated in excess of 5% of the amount
established by the CSE is not included in the measurement. Furnish the RCE with invoices of all
cement received to verify weight.

21.0 PAYMENT

21.1 Payment for the accepted quantity of Cement Modified Recycled Base (of the uniform required
thickness) or Portland Cement for Cement Modified Recycled Base, measured in accordance with
Subsection 20 is determined using the contract unit bid price for the applicable item.

21.2 Payment for Cement Modified Recycled Base (of the uniform required thickness) is full compensation
for constructing the Cement Modified Recycled Base course as specified or directed and includes
pulverizing and scarifying the existing pavement, applying and spreading cement, processing and mixing
base course material, watering and maintaining proper moisture content, compacting, finishing, curing,
hauling and disposing of excess shoulder material and curing base course, forming construction joints,
and all other materials, labor, equipment, tools, transportation, and incidentals necessary to complete
the work in accordance with the Plans, the Specifications, and other terms of the Contract.

21.3 Base course that is deficient in thickness is paid for at the adjusted unit price specified in Subsection
20.

21.4 Payment for Portland Cement for Cement Modified Recycled Base is full compensation for furnishing
and weighing the cement as specified or directed and includes all other materials, labor, equipment,
tools, supplies, transportation, and incidentals necessary to complete the work in accordance with the
Plans, the Specifications, and other terms of the Contract.

21.5 Payment for excess reclaimed material generated from the roadway (excluding shoulder material) is
paid for as unclassified excavation.

21.6 Payment for each item includes all direct and indirect costs or expenses required to complete the
work.

21.7 Pay items under this section include the following:

Item No. Pay Item Unit
3063306 Cement Modified Recycled Base (6” Uniform) SY
3063308 Cement Modified Recycled Base (8” Uniform) SY
3063310 Cement Modified Recycled Base (10” Uniform) SY
3063312 Cement Modified Recycled Base (12” Uniform) SY
3064000 Portland Cement for Cement Modified Recycled Base TON
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January 1, 2018

REMOVAL OF EXISTING ASPHALT PAVEMENT BEFORE PATCHING

Delete Subsection 401.4.14 Removal of Existing Asphalt Pavement before Patching, of the Standard Specifications in its
entirety and replace with the following:

The RCE will determine the limits of distressed pavement and will mark width and length of patches. RCE / RME will
inspect the road and ensures that drainage is adequate, and no additional work needs to be done to the ditches and
shoulders to promote proper drainage. The RCE may elect to obtain random cores if needed to determine proper
depth of distressed area to be patched. Construct patches with a minimum size of 6.5 feet x 6.5 feet with at least 25
feet between patches. Care should be taken to ensure that longitudinal joints do not end up in the wheel paths. In the
event that considerable quantities of full depth patching (FDP) are encountered, the RCE will consult with the State
Pavement Design Engineer to consider other rehabilitation methods.

Remove the pavement to the depth indicated in the Plans, ensuring that the face of the cut is straight and vertical,
with the exception of tapers needed to get equipment in and out of the patched area. If unstable material is
encountered, remove additional material as directed by the RCE. Backfill the volume of the material removed below
the patch with material meeting the requirements of Section 305, Graded Aggregate Base, and thoroughly compact in
layers not exceeding 4 inches with a vibratory compactor. Thoroughly tack the sides of the existing pavement before
placing the asphalt patch material in the hole.

Place the patch material in relatively uniform layers not to exceed the number of lifts in the table below. Ensure that
the patch material is selected from the table below. Compact each layer with a vibratory compactor and a
pneumatic roller. Whenever practical, allow lifts to cool down prior to placing the next lift, especially when doing
multiple patches in the same area. The 175° F requirement between lifts does not apply to FDP. Conduct the work so
that patches are opened and filled each day, with the roadway being opened to traffic by the end of each day’s
operation. Ensure that the finished patch is smooth riding by using a straight edge. Temperature and calendar
restrictions found in Section 401.4.4 do not apply, however no FDP will be permitted if the area is wet or frozen prior
to removing the old pavement.

Full Depth Patching Materials
Select mixture type below based on Depth of FDP
Depth of FDP Alternate Mixture Options Typical Mixture
4” or Less Surface Type B/ C Intermediate C
2 Lifts 2 Lifts
6” Surface Type B/ C Intermediate C
2 Lifts 2 Lifts
8” Intermediate B Special Intermediate C
2 lifts 3 lifts
10” Intermediate B Special Intermediate C
2 lifts 3 lifts
12" or More Consult with the State Pavement Design Engineer
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SECTION 810: EROSION CONTROL MEASURES

Delete Subsection 810.4.2 of the Standard Specifications in its entirety and replace with the following:

In addition to the erosion control measures specified in the Plans, Standard Specifications, Supplemental Technical
Specifications and the Special Provisions, the Contractor is advised that all land disturbing activities (clearing and
grubbing, excavation, borrow and fill) are subject to the requirements set forth in the following permits and

regulations:

° South Carolina Code of Regulations 63-380, Standard Plan for Erosion, Sediment, and Stormwater
Runoff Control. The regulation can be found at the South Carolina Legislature website.

° Erosion and Sediment Reduction Act of 1983 (Title 48, Chapter 18 of the South Carolina Code of
Laws of 1983, as amended). Section 70 of this code authorized the South Carolina Department
of Health and Environmental Control (SCDHEC) to administer this regulation with respect to lands
under the jurisdiction of the South Carolina Department of Transportation. The code can be
found at the South Carolina Legislature website.

° National Pollutant Discharge Elimination System (NPDES) General Permit Number SCR160000,
effective January 1, 2013 (or latest version): The Environmental Protection Agency, in accordance
with the Federal Clean Water Act, has granted to the South Carolina Department of Health and
Environmental Control (SCDHEC) the authority to administer the Federal NPDES permit program in
the State of South Carolina. The permit may be viewed at the SCDOT website.

In accordance with the NPDES General Permit SCR160000 section 2.1.E: “The Prime Contractor hired by SCDOT for a
project will become a Secondary Operator with SCDOT upon signing the awarded contract. The Secondary Operator
must complete the agreement found in Appendix B of the SCDOT Contract, (Contractor Certification Form). The

agreement is to be signed in accordance with the signatory requirements of
§122.22 of the South Carolina Regulation 61-9. The agreement is to be maintained with the SWPPP.

By signing the Contract, the contractor accepts/understands the terms and conditions of the Storm Water Pollution
Prevention Plan (SWPPP) as required by the NPDES General Permit SCR160000 and may be legally accountable to
SCDHEC for compliance with the terms and conditions of the SWPPP. In addition, the contractor is responsible for
ensuring all subcontractors comply with the SWPPP and the permit requirements.

The SCDOT will complete and forward a Notice of Intent (NOI) to SCDHEC. If SCDHEC does not send a letter within 10
business days of receipt of the NOI, authorizing coverage, denying coverage, or advising that a review of the SWPPP
will take place, coverage will be automatically granted.

At the pre-construction conference, with the contractor, the SWPPP will be explained and discussed so that the
contractor is made aware of their responsibilities in the SWPPP.

Upon authorization of coverage, the SWPPP is to be fully implemented. The prompt installation of erosion coordinated
with construction activities to maintain compliance with the above regulations and NPDES General Permit.

Erosion and Sediment Control Inspections are to be conducted by a qualified individual (Certified Erosion Prevention
and Sediment Control Inspectors (CEPSCI), P.E., or those as stated in the permit) by the Department at least every 7-
calendar days. A representative of the Contractor is also encouraged to accompany the inspection. Correct deficiencies
noted during these inspections within the assigned priority period. If deficiencies are not corrected within this
timeframe, the RCE can stop all work (except erosion and sediment control measures) until the deficiencies are
corrected.

- ___________________________________________________________________]
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Give special attention to critical areas within the project limits (i.e., running streams, water bodies, wetlands, etc.). In
these areas, the RCE may direct the Contractor to undertake immediate corrective action, but in no case, allow these
deficiencies to remain unresolved more than 48 hours for a priority 1 deficiency or 7 days for a priority 2 deficiency.
This is in accordance with their assigned priority as identified during the Erosion and Sediment Control Inspection.

Failure to adequately comply with the provisions as detailed above or any other required erosion control
measures can result in stoppage of all contract operations (except erosion and sediment control measures) until
corrective action has been taken. Additional sanctions may be invoked by the SCDHEC in accordance with their

authority.

Fines assessed on the Department by SCDHEC as the result of the Contractor’s non-compliance or violation of said
permit provisions will be paid by the Department and will subsequently be deducted from any monies due to the
Contractor. In case no monies are due or available, the fines incurred will be charged against the

Contractor’s Surety.

I —
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July 2017
PROMPT PAYMENT CLAUSE

(1) Subject to the provisions on retainage provided in Paragraph (2) below, when a subcontractor has satisfactorily performed a work
item of the subcontract, the Contractor must pay the subcontractor for the work item within seven (7) calendar days of the
Contractor’s receipt of payment from SCDOT. A subcontractor shall be considered to have “satisfactorily performed a work item of the
subcontract” when the SCDOT pays the Contractor for that work item. In the case of a second or third tier subcontractor, the 7-day
time period begins to run when the 1st tier subcontractor receives payment from the Contractor or when the 2nd tier subcontractor
receives payment from the 1st tier subcontractor.

(2) The Contractor may withhold as retainage up to five (5%) percent of a subcontractor’s payment until satisfactory completion of all
work items of the subcontract. “Satisfactory completion of all work items of the subcontract” shall mean when the SCDOT accepts the
last work item of the subcontract. The Contractor must release to the subcontractor any retainage withheld within seven (7) calendar
days from the date the Contractor receives payment from SCDOT for the last work item of the subcontract or within seven (7) days
from SCDOT’s acceptance of the last work item of the subcontract, whichever is the latest to occur. However, upon documentation of
good cause provided by the contractor and written concurrence by the Director of Construction, the Contractor may continue to
withhold the 5% retainage.

(3) Prior to receiving payment of each monthly estimate, the Contractor shall (a) certify to SCDOT that the construction estimate is
complete and that its subcontractors have been paid for work covered by previous estimates, for which they are entitled to be paid, in
accordance with paragraphs (1) and (2) above, and (b) submit verification that Contractor has received similar certifications or
evidence from its subcontractors that lower tier subcontractors have been paid in accordance with paragraph (1). No payment will be
made to Contractor unless such documentation/certification is received or SCDOT has issued written approval for delayed payment
and required status reports as follows:

(i) The obligation to promptly pay subcontractors (all tiers) or to release retainage does not arise if there is a legitimate
subcontract dispute with first tier and/or lower tier subcontractors. If there is a subcontract dispute, the Contractor may submit a
written request to SCDOT to approve a delay in payment to the subcontractor which shall explain the nature of the dispute and
identify relevant subcontract provisions as support. The explanation may include those reasons set forth in the SC Prompt Pay Act
(S.C. Code Section 29-6-40). Payment to the subcontractor shall not be withheld without prior SCDOT written approval.

(ii) Contractor shall submit a status report of the dispute in each monthly progress payment. The status report shall contain:
e justification for the continuation of nonpayment in the form of a pending judicial proceedings, alternate dispute resolution
(ADR) process or administrative proceedings, as evidence of why the delay shall continue; or
e a certification that the matter is resolved and payment has been issued to the subcontractor (first tier and/or lower tier
subcontractors).

(4) Failure to comply with any of the above provisions shall constitute a material breach of the contract and shall result in one or more
of the following sanctions: (1) no further payments to the Contractor unless and until compliance is achieved; (2) monetary sanctions;
and/or (3) the Contractor being declared in default and being subject to termination pursuant to Section 108.10 of the Standard
Specifications.

(5) Any subcontractor who believes it is due payment in accordance with the Prompt Payment Clause may request information from
the servicing Resident Construction Engineer (RCE) as to whether and when payment for the subcontractor’s work has been made to
the Contractor. If payment has been made to the Contractor, and a subcontractor certifies to the RCE that the subcontractor has not
been paid within seven (7) calendar days of SCDOT’s payment to the Contractor or paid as provided in paragraph (1) for sub-tiers, the
RCE will notify the Director of Construction. If SCDOT has not approved the delay in payment pursuant to paragraph 3 above,
appropriate remedies set forth in paragraph (4) will be applied. On federally funded projects, the subcontractor may contact the
Federal Highway Administration should SCDOT fail to address the non-payment issue.

(6) The Contractor agrees by submitting this bid or proposal that it will include this clause titled "PROMPT PAYMENT CLAUSE,"
provided by the SCDOT, without modification, in all subcontracts with its subcontractors. Contractor is responsible for requiring all of
its subcontractors to include this PROMPT PAYMENT CLAUSE in all lower tier subcontracts. If Contractor knowingly enters or
knowingly allows a subcontractor or lower tier subcontractor to enter into a subcontract without the PROMPT PAYMENT CLAUSE,
SCDOT may apply the appropriate remedies set forth in paragraph (4) or pursue other available remedies, including breach of
contract.
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State of South Carolina Date Issued: | 1/23/2020
Procurement Officer:| Cathy McDaniel
Invitation for Bid Phone:| 803-285-6323
E-Mail Address: | cdmcdaniel@lancastercountysc.net

pescripTiON: Shiloh Unity Road, Phase 1, Lancaster County Sales Tax Program
(Return This Page with Your Offer)

The Term "Offer" Means Your "Bid" or "Proposal”. Offer must be submitted in a sealed package. Solicitation
Number & Opening Date must appear on package exterior. See "Submitting Your Offer" provision.

SUBMIT OFFER BY (Opening Date/Time 3:00 PM, February 20, 2020 (see "Deadline for Submission of Offer” provision)
QUESTIONS MUST BE RECEIVED BY 02-17-2020 (See "Questions from Offerors" provision)
NUMBER OF COPIES TO BE SUBMITTED: ONE

PRE-BID CONFERENCE: NONE LOCATION: N/A
DATE & TIME:

(As appropriate, see "Conferences - Pre-Bid/Proposal" & "Site Visit" provisions)

AWARD & If there is an Intent to Award, at this time, it will be posted with Certified Bid Tabulation on
AMENDMENTS |[02/21/2020. The award, this solicitation, any amendments, and any related notices will be posted at
the following web address:
http://www.mylancastersc.org/index.asp?Type=B_BASIC&SEC={B0876753-5857-4E46-80CB-
1241DF93BAED}

Submit a signed copy of this form with Your Offer. By submitting a bid or proposal, you agree to be bound by the terms
of the Solicitation. You agree to hold Your Offer open for a minimum of thirty (30) calendar days after the Opening
Date. (See "Signing Your Offer" and "Electronic Signature" provisions.)

NAME OF OFFEROR Any award issued will be issued to, and the contract will be formed with,
the entity identified as the Offeror. The entity named as the offeror must
be a single and distinct legal entity. Do not use the name of a branch
office or a division of a larger entity if the branch or division is not a

(full legal name of business submitting the offer) separate legal entity, i.e., a separate corporation, partnership, sole
proprietorship, etc.

AUTHORIZED SIGNATURE TAXPAYER IDENTIFICATION NO.
él:frson)must be authorized to submit binding offer to contract on behalf of (See "Taxpayer Identification Number" provision)
eror.

TITLE STATE OF INCORPORATION
(business title of person signing above) (If you are a corporation, identify the state of incorporation.)
OFFEROR'S TYPE OF ENTITY: (Check one) (See "Signing Your Offer" provision.)

___Sole Proprietorship ___ Partnership ___ Other

____Corporate entity (not tax-exempt) ___ Corporation (tax-exempt) ____Government entity (federal, state, or local)

Page 1 of 4
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SHILOH UNITY ROAD, PHASE 1, LANCASTER COUNTY SALES TAX PROGRAM

BID FORM
(Return This Page with Your Offer)

HOME OFFICE ADDRESS (Address for offeror's home office

/ principal place of business)

NOTICE ADDRESS (Address to which all procurement and

contract related notices should be sent.) (See "Notice" clause)

Area Code - Number - Extension Facsimile

E-mail Address

PAYMENT ADDRESS (Address to which payments will be

sent.) (See "Payment" clause)

Payment Address same as Home Office Address
Payment Address same as Notice Address (check only one)

ORDER ADDRESS (Address to which purchase orders will be
sent) (See "Purchase Orders and "Contract Documents" clauses)

Order Address same as Home Office Address
Order Address same as Notice Address (check only one)

ACKNOWLEDGMENT OF AMENDMENTS

Offerors acknowledges receipt of amendments by indicating amendment number and its date of issue. (See "Amendments to Solicitation"

Provision)
Amendment | Amendment | Amendment | Amendment | Amendment | Amendment | Amendment | Amendment
No. Issue Date No. Issue Date No. Issue Date No. Issue Date
BID SUBMISSION
Page 2 of 4
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SHILOH UNITY ROAD, PHASE 1, LANCASTER COUNTY SALES TAX PROGRAM

BID FORM

(Return This Page with Your Offer)

ITEM DESCRIPTION UNIT | QUANTITY | UNIT PRICE EXTENDED PRICE
1 Mobilization LS 1
2 Traffic Control LS 1
3 Cement Modified Recycled Base (10" uniform) Method A Sy 113,736
4 Portland Cement for Cement Modified Recycled Base (55 LBS/SY) TON 3,128
5 Maintenance Stone TON 50
6 HMA Surface Course Type C (liquid included) 2" Uniform SY 6,420
7 HMA Surface Course Type E (liquid included) 75 LBS/SY SY 109,187
8 HMA Surface Course Type C (liquid included) 175 LBS/SY SY 109,187
9 Permanent Vegetation ACRE 14
10 Permanent Raised Yellow Markers Bi-Di 4 "x 4" EACH 819
11 Permanent Construction Signs (ground mounted) Schedule E SF 432
12 Permanent Construction Signs (ground mounted) Schedule C SF 380
13 Loose Stone/25MPH SF 68
14 15” HDPE LF 24
15 18” HDPE LF 24
16 15” RCP Class Il LF 24
17 18” RCP Class Il LF 48
18 24" RCP Class Il LF 64
19 30” RCP Class IlI LF 36
20 36” RCP Class Il LF 68
21 72" RCP Class Il LF 16
22 Catch Basin Type 9 EA 1
23 Street Sign EA 16
24 Sales Tax Signs EA 4
25 Silt Fence LF 500
26 24" White Solid Lines (Stop) FDP LF 228
27 24" White Solid Lines (Stop) Thermoplastic-125 milo LF 228
28 4" White Solid Lines (Pavement Edge Lines) FDP LF 245,670
29 4" White Solid Lines (Pavement Edge Lines) Thermoplastic-90 mil LF 81,890
30 4" Yellow Solid Lines (No Passing Zone) FDP LF 245,670
31 4" Yellow Solid Lines (No Passing Zone) Thermoplastic-90 Mil LF 81,890
32 Riprap TON 20
33 57 Stone TON 20
34 Rumble Strips MILE 7.5
35 STOP AHEAD Thermoplastic 125 Mil EA 2
36 Borrow cY 7,000
37 MT3 Leading End Treatment TL3 EA 26
38 MGS3 GR Standard Shoulder LF 5,262.5
39 Pre-mash Trailing W-Beam Type B 12.5” EA 10
40 MTBB Mash Thrie-Beam Barrier Connector EA 4
41 Thrie-Beam LF 100

GRAND TOTAL

(Grand Total in Words)

Bidder will complete the Work in accordance with the Contract Documents for the above unit prices, which include all labor, materials, bailing,
shoring, removal, overhead, profit, insurance, and all other cost etc., to complete the finish work as stipulated in the Bid Documents.

Page 3 of 4

SHILOH UNITY ROAD, PHASE 1

Page 58



RFB: 1502-9 BID FORM

SHILOH UNITY ROAD, PHASE 1, LANCASTER COUNTY SALES TAX PROGRAM

BID FORM
(Return This Page with Your Offer)

LISTING OF SUBCONTRACTORS

Any bidder in response to this Request for Bids shall set forth in his bid the name and location of the place
of business for each of the following subcontractors (if so specified) who may perform work or render
services to the prime Contractor to or about the construction, or who will specifically fabricate or install a
portion of the work. If the prime Contractor determines to use his own employees to perform any portion
of the work for which he would otherwise be required to list a subcontractor, and if the prime Contractor is
qualified to perform such work under the terms of the Request for Bids, the prime Contractor shall indicate
this in his bid and not subcontract any of that work except with the approval of owner for good cause
shown.

Failure to list specified subcontractors shall render the prime Contractor's bid non-responsive. No prime
Contractor whose bid is accepted shall substitute any person as a subcontractor in place of the
subcontractor listed in the original bid, except as specified within the contract documents.

Listing of Subcontractors

Subcontractor:

Work to be undertaken:
Place of Business:
Principal:
License No.

Subcontractor:

Work to be undertaken:
Place of Business:
Principal:
License No.

Subcontractor:

Work to be undertaken:
Place of Business:
Principal:
License No.:

Page 4 of 4
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SECTION VI: PROJECT INFORMATION
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PROJECT ESTIMATED QUANTITIES OVERALL AND BY ROAD
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PROJECT INFORMATION

Overall Line Items and Estimated Total Quantities

ITEM # DESCRIPTION UNIT | QUANTITY
1 Mobilization LS 1
2 Traffic Control LS 1
3 Cement Modified Recycled Base (10" uniform) Method A SY 113,736
4 Portland Cement for Cement Modified Recycled Base (55 LBS/SY) TON 3,128
5 Maintenance Stone TON 50
6 HMA Surface Course Type C (liquid included) 2" Uniform SY 6,420
7 HMA Surface Course Type E (liquid included) 75 LBS/SY SY 109,187
8 HMA Surface Course Type C (liquid included) 175 LBS/SY SY 109,187
9 Permanent Vegetation ACRE 14
10 Permanent Raised Yellow Markers Bi-Di 4 "x 4" EACH 819
11 Permanent Construction Signs (ground mounted) Schedule E SF 432
12 Permanent Construction Signs (ground mounted) Schedule C SF 380
13 Loose Stone/25MPH SF 68
14 15” HDPE LF 24
15 18” HDPE LF 24
16 15” RCP Class IlI LF 24
17 18” RCP Class IlI LF 48
18 24" RCP Class Il LF 64
19 30" RCP Class IlI LF 36
20 36” RCP Class Il LF 68
21 72” RCP Class Il LF 16
22 Catch Basin Type 9 EA 1
23 Street Sign EA 16
24 Sales Tax Signs EA 4
25 Silt Fence LF 500
26 24" White Solid Lines (Stop) FDP LF 228
27 24" White Solid Lines (Stop) Thermoplastic-125 milo LF 228
28 4" White Solid Lines (Pavement Edge Lines) FDP LF 245,670
29 4" White Solid Lines (Pavement Edge Lines) Thermoplastic-90 mil LF 81,890
30 4" Yellow Solid Lines (No Passing Zone) FDP LF 245,670
31 4" Yellow Solid Lines (No Passing Zone) Thermoplastic-90 Mil LF 81,890
32 Riprap TON 20
33 57 Stone TON 20
34 Rumble Strips MILE 7.5
35 STOP AHEAD Thermoplastic 125 Mil EA 2
36 Borrow cY 7,000
37 MT3 Leading End Treatment TL3 EA 26
38 MGS3 GR Standard Shoulder LF 5,262.5
39 Pre-mash Trailing W-Beam Type B 12.5” EA 10
40 MTBB Mash Thrie-Beam Barrier Connector EA 4
41 Thrie-Beam LF 100

SHILOH UNITY ROAD, PHASE 1
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Road Name: Shiloh Unity Road S-28

Start: SC522

Stop: SC9

Road Length in feet: 40945

Width in feet: 24

Miles: 7.76

ITEM # DESCRIPTION UNIT QUANTITY

1 Mobilization LS 1
2 Traffic Control LS 1
3 Cement Modified Recycled Base (10" uniform) Method A SY 113,736
4 Portland Cement for Cement Modified Recycled Base (55 LBS/SY) TON 3,128
5 Maintenance Stone TON 50
6 HMA Surface Course Type C (liquid included) 2" Uniform SY 6,420
7 HMA Surface Course Type E (liquid included) 75 LBS/SY SY 109,187
8 HMA Surface Course Type C (liquid included) 175 LBS/SY SY 109,187
9 Permanent Vegetation ACRE 14
10 Permanent Raised Yellow Markers Bi-Di 4 "x 4" EACH 819
11 Permanent Construction Signs (ground mounted) Schedule E SF 432
12 Permanent Construction Signs (ground mounted) Schedule C SF 380
13 Loose Stone/25MPH SF 68
14 15” HDPE LF 24
15 18” HDPE LF 24
16 15” RCP Class Il LF 24
17 18” RCP Class Il LF 48
18 24" RCP Class Il LF 64
19 30” RCP Class Il LF 36
20 36" RCP Class Il LF 68
21 72" RCP Class Il LF 16
22 Catch Basin Type 9 EA 1
23 Street Sign EA 16
24 Sales Tax Signs EA 4
25 Silt Fence LF 500
26 24" White Solid Lines (Stop) FDP LF 228
27 24" White Solid Lines (Stop) Thermoplastic-125 milo LF 228
28 4" White Solid Lines (Pavement Edge Lines) FDP LF 245,670
29 4" White Solid Lines (Pavement Edge Lines) Thermoplastic-90 mil LF 81,890
30 4" Yellow Solid Lines (No Passing Zone) FDP LF 245,670
31 4" Yellow Solid Lines (No Passing Zone) Thermoplastic-90 Mil LF 81,890
32 Riprap TON 20
33 57 Stone TON 20
34 Rumble Strips MILE 7.5
35 STOP AHEAD Thermoplastic 125 Mil EA 2
36 Borrow cY 7,000
37 MT3 Leading End Treatment TL3 EA 26
38 MGS3 GR Standard Shoulder LF 5,262.5
39 Pre-mash Trailing W-Beam Type B 12.5” EA 10
40 MTBB Mash Thrie-Beam Barrier Connector EA 4
41 Thrie-Beam LF 100

1
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TYPICAL SECTIONS
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TYPICAL SECTIONS

1- Shiloh Unity Road
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PROJECT STANDARD DRAWINGS

Standard Drawings Attached for Reference:
605-010-02 (Scheme E)
610-005-00 (Flagging Operations)
630-105-00 (Pavement Marking Typical & Raised Marker Placement & Detail)
651-110-00 (Flat Sheet Mounting Details)
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PROJECT MAPS
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SCDOT Lancaster County Map
Road Strip Map

1. County Map
2. Shiloh Unity Road
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SIGN SCHEDULE
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Street Signs

Road Name

Intersection

Shiloh Unity Road

North Rocky Creek Road

Shiloh Unity Road

Gaslight Avenue

Shiloh Unity Road

Lamplighter Road

Shiloh Unity Road

Whittle Street

Shiloh Unity Road

Whey Street

Shiloh Unity Road

Camp Creek Road

Shiloh Unity Road

Zeb Deese Road

Shiloh Unity Road

Tabernacle Road

Shiloh Unity Road

Plyler Mill Road

Shiloh Unity Road

Alee Lane

Shiloh Unity Road

Jerry Funderburk Road

Shiloh Unity Road

Spring Hill Church Road

Shiloh Unity Road

Stacks Road

Shiloh Unity Road

Bertha Knight Road

Shiloh Unity Road

Brady Road

Shiloh Unity Road

Pageland Highway

All signs will be installed on 14-gauge, 2” square galvanized posts, breakaway supports, per
SCDOT Standard Drawings. All signs will meet SCDOT Specifications

Note A: Stop signs will be R-1-1-30

Note B: 25 MPH Speed Limit Signs will be W13-1-24-25

Note C: 35 MPH Speed Limit Signs will be W13-1-24-35

Note D: Sales Tax Sign will be 36” x 24”, .080 Aluminum with reflective sheeting,

Design as shown on next page.

Note E: Street Signs will be white on green, 6” high, 4” white HIP letters, .080 aluminum, double

faced, 30” to 42” in length depending on street name. Pay item for street sign, includes

furnishing and installing post, which will contain 2 signs with names of intersecting roads and

removal of existing sign.

SHILOH UNITY ROAD, PHASE 1
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PAVEMENT MARKING PLANS
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Pavement Marking Plans

1-  Shiloh Unity Road
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PERMANENT CONSTRUCTION SIGNS

SHILOH UNITY ROAD, PHASE 1 Page 85



RFB: 1502-9 PROJECT INFORMATION

Permanent Construction Signs

1. Shiloh Unity Road
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Pleasant Plain
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Shiloh Unity Road, Phase |

Loose Stone/25MPH Sign
This sign will be placed 500' into project and every mile thereafter on both lanes

Sales Tax Sign
This sign will be placed 250' into project at begin and end of project and also 250' into project at Old Camden
Monroe Highway intersection.

SHILOH UNITY ROAD, PHASE 1 Page 89



RFB: 1502-9 PROJECT INFORMATION

GUARD RAIL PLANS
(See Cross Section Plans)
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Shiloh Unity Guardrail Stationing

Type B, wrap radius at driveway 25+53.8 - 26+95.8 RT. MT3
MT3 39+59.3 - 42+90.8 LT. MT3
MT3 38+57.0-41+51.0 RT. MT3
MT3 45+43.5 - 48+38.0 LT. MT3
MT3 43495.1 - 46+89.1 RT. MT3
MT3 113+43.7-117+37.7 RT. MT3
MT3 131+21.6 - 138+78.3 LT. MT3
MT3 130+05.3 - 137+56.8 RT. MT3
MT3 140+69.4 -143+28.2 LT. Type B, wrap radius at driveway

Install Type 9 CB Sta. 142+53.3, Reinstall driveway culvert with 36" RCP, tie to Type 9 raising invert 2,
backfillditch

MT3 209+85.1-214+59.9LT. Type B, wrap radius at driveway
MT3 208+60.2 - 214+79.2 RT. MT3

MT3 279+25.8 - 282+39.3 LT.  Type B, wrap radius at driveway
MT3 278+18.6 - 281+13.3 RT.  Type B, wrap radius at driveway

79+98.7 - 81+73.0 LT.

Type B, wrap radius at driveway

Type B, wrap radius at driveway

MT3

86+16.6 - 88+97.6 LT.

MT3

Type B, wrap radius at driveway

85+08.5 - 88+08.0 RT.

MT3

Type B, wrap radius at driveway

89+89.0 - 92+95.0 LT.

Type B, wrap radius at driveway

Type B, wrap radius at driveway

90+39.0 92+92.9 RT.

Type B, wrap radius at driveway

MT3

98+61.7 - 102+55.4 RT.

MT3
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CROSS SECTIONS
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